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ADDENDUM #1

INVITATION FOR BID #10-04

| RECLAMATION & REPAVING OF BENCLIFFE CIRCLE I

THIS ADDENDUM IS TO: Answer the following Question:

Q1. Is there a MHD Prequal Certificate of Approreduired for the Bencliffe Circle bid #10-04?

Al. No Prequalification Certificate is required for this project.

All other terms and conditions of this bid remairchanged.

PLEASE ENSURE THAT YOU ACKNOWLEDGE THIS ADDENDUM ON YOUR BID FORM

Thank you.
Brianne Donohue
Acting Department Head
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CITY OF NEWTON
PURCHASING DEPARTMENT
INVITATION FOR BID #10-04

The City of Newton invites sealed bids from Contoas for the
RECLAMATION & REPAVING OF BENCLIFFE CIRCLE
Bids will be received until: 10:00 a.m., on August 13, 2009
at the Purchasing Department, Room 204, Newton ity 1000 Commonwealth Ave., Newton, MA 0243ghmediately

following the deadline for bids all bids receiveithin the time specified will be publicly openeddaread aloud.

The work of this contract consists of but is notited to: A reconstruction of existing 650’ x 29tuminous roadway pavement
surface.

Specification Documents will be available on lingvavw.ci.newton.ma.us/bidsor pick up in the Purchasing Department after
10:00 a.m on July 30, 2009Drawings must be obtained at the Purchasing Departent. There will be no charge for contract
documentsBids must be submitted with one ORIGINAL and one C®Y.

All bids mustbe accompanied by a bid deposit in an amount $hadti less than five percent (5%) of the valuéhefliid,_including
all add alternates.

All bids are subject to the provisions of M.G.L.dpter 30, Section 39MWages are subjecto minimum wage ratedetermined
by the Massachusetts Department of Labor and Indagiursuant to M.G.L. Chapter 149, Sec. 26 t0.2THe schedule of wage
rates applicable to this contract is included miidding documents. In addtion, the prevailingy@achedule will be updated
annually for all public construction projects lastilonger than one (1) year. You will be requitegay the rates set out in any
updated prevailing wage schedule. Increases wapirey wage schedules will not be the basis farge order requests. The
successful bidder will be required to provide atifieate of Insurance demonstrating current coverafjthe type and amounts set
forth in the Project ManualThe successful bidder will be required to furrédtabor and Materials Payment Bondin the
amount of 50% of the contract total.

Time for completion of this project iscalendar days from the date of the Notice To ProcdeTime is of the essence in the
performance of the work of this contract. Biddetsration is directed to the time for completiontsthin theProject Manual and
the provisions regarding the assesment of liqualdtenages for failure to complete the work witlhia time specified.

IAnticipated start date is: September 14, 2009. Timfor Completion is: 30 Calendar days.

Bidders attention is directed to the requiremeftd® City of Newton Supplemental Equal Employm@piportunity, Anit-
Discriminitation and Affirmative Action Program amadko to the Minority/Women Business EnterprisenPl2ecember 1999,
which is hereby incorporated into the Contract Doeants.

Some City of Newton bids are available on the Gityeb sitewww.ci.newton.ma.us/bids)nvitation for Bid. It is the sole
responsibility of the contractor downloading théges to ensure they have received any and all atidprior to the bid opening.
Addenda’s will be available online within the origl bid document as well as a separate file. olf gownload bids from the
internet site and would like to make it known ti@atir company has done so, you may fax the Purofpdépt. (617) 796-1227 or
email topurchasing@newtonma.gaevith your NAME, ADDRESSPHONE, FAXAND INVITATION FOR BID NUMBER.

The City of Newton’s Purchasing Dept. will convertan email notification system of all upcoming ficibids effective July 1,
2009. If you wish to receive notification of bigdease email us your company informatioptwchasing@newtonma.gov
otherwise you may view all City of Newton publicbionline afjvww.ci.newton.ma.us/bids

The City of Newton reserves the right to waive afgrmalities in any or all bids, or to reject aoyall bids, if it be in the public
interest to do so.
CITY OF NEWTON

Re Cappoli
Chief Procurement Officer

July 30, 2009
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CITY OF NEWTON

DEPARTMENT OF PURCHASING

INSTRUCTIONS TO BIDDERS

ARTICLE 1 - BIDDER'S REPRESENTATION

1.1

1.2

Each General Bidder (hereinafter called the dBit}) by making a bid (hereinafter called "bid"presents that:
1. The Bidder has read and understands the @bmcuments and the bid is made in accordancelitkr.
2. The Bidder has visited the site and is familih the local conditions under which the Worlstia be performed.

Failure to so examine the Contract Documentssaadvill not relieve any Bidder from any obligati under the bid as
submitted.

ARTICLE 2 - REQUEST FOR INTERPRETATION

2.1

2.2

2.3

2.4

2.5

2.6

Bidders shall promptly notify the City of any laiguity, inconsistency, or error which they mayodiger upon
examination of the Contract Documents, the sitd,laocal conditions.

Bidders requiring clarification or interpretatiof the Contract Documents shall make a writtejuest to theChief
Procurement Officer, atpurchasing@newtonma.gav via facsimile (617) 796-1227. The City willamer such requests
if received seven (7) calendar days before the fdateceipt of the bids.

Interpretation, correction, or change in the 1@ Documents will be made by Addendum which tsdtome part of the
Contract Documents. The City will not be held agnable for any oral instruction.

Addenda will be faxed or mailed First Class postagéhe USPS, to every individual or firm on recasdhaving taken a
set of Contract Documents.

Copies of addenda will be made available for inpaat the location listed in the Invitation foid3 where Contract
Documents are on file, in addition to being avdéainline atwww.ci.newton.ma.us/bids

Bidders downloading information off the internetlwate are soley responsible for obtaining any addeprior to the bid
opening. If the bidder makes themselves knowhedturchasing Dept., ptirchasing@newtonma.gav via facsimile
(617) 796-1227, they shall be placed on the bidgdést. Bidders must provide the Purchasing Defih their
company’s name, street address, city, state, hipgne, fax andNVITATION FOR BID NUMBER# 10-04 |.

ARTICLE 3 - MBE PARTICIPATION

3.1

3.2

3.3

By bidding on this project each Bidder certifiissintent to comply with the City of Newton Mirit/Women Business
Enterprise Plan dated December 1999 to furtherrekpasiness opportunities for minority firms. Apgoof this plan is
incorporated in the Project Manual.

Bidders are advised that the City of Newton $ppntal Equal Employment Opportunity Anti-Discrivation and
Affirmative Action Program is applicable to all cgiruction contracts in excess of $50,000.00. Ayauithis program is
incorporated in the Project Manual. A Contract@&stification form must be signed by all succekkfw bidders prior
as a condition of contract award. No contractldfmkxecuted or valid unless the contractor haswed and submitted
the Contrctor’s Certification. (see Attachment Btie Supplemental Equal Employment Opportunity A¥igicrimination
and Affirmative Action Program.)

The awarded bidder shall, prior to the awardryf sub-contract, obtain from each of its sub-@antors the Sub-
Contractors Certification certifying the Sub-Cowta shall comply with the minority manpower raéind specific
affirmative action steps described in the Suppldéaidfqual Employment Opportunity Anti-Discriminati@nd
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Affirmative Action Program contained in the Projétanual. (see Attachment C to the Supplemental Bomgployment
Opportunity Anti-Discrimination and Affirmative Aitin Program.)

ARTICLE 4 - PREPARATION AND SUBMISSION OF BIDS

4.1 Bids shall be submitted on the "Bid Form" asrappate, furnished by the City.

4.2 All entries on the Bid Form shall be made byetyyiter or in ink.

4.3 Any quantities indicated on the Bid Form or efsere in the Project Manual or Drawings are esésainly and are given
solely as a basis for the comparison of bids. Citgdoes not by implication or otherwise guararttessm to be even
approximately correct. The Contractor shall havelaim for additional compensation, or refuse aatte work called

for, by reason of the actual quantities involvethbegreater or lesser by any amount than thosed#&r in the proposal.

4.4 Where so indicated on the Bid Form, sums skeaéxpressed in both words and figures. Where tkexaliscrepancy
between the bid sum expressed in words and theuoidexpressed in figures, the words shall control.

4.5 All proposals which contain abnormally high psdcor abnormally low prices, for any class of warkthose which
contain unbalanced bidding in any form or manney berejected as informal.

4.6 Bid Deposits shall be submitted in the amougt#jed in the Invitation for Bids. They shall beade payable to the
City of Newton and shall be either in the form ath, certified check, treasurer's or cashier'skctssced by a
responsible bank or trust company, or a bid bosdeid by a surety licensed to do business in then@mwealth of
Massachusetts; and shall be conditioned upon ttidulaperformance by the principal of the agreetserontained in the
bid.

Bid deposits of the three (3) lowest responsiblé eligible Bidders shall be retained until the exemn and delivery of
the Owner/Contractor agreement.

4.7 The Bid, including the bid deposit shall be eseld in a sealed envelope with the following piambrked on the outside:
* GENERAL BID FOR:
* NAME OF PROJECT AND INVITATION NUMBER
* BIDDER'S NAME, BUSINESS ADDRESS, AND PHONE NUMBE
4.8 Date and time for receipt of bids is set forthhe tnvitation for Bids.
4.9 Timely delivery of a bid at the location designasiall be the full responsibility of the Bidder.
4.10 Be advised that a new Massachusetts law has beetedrthat required all employees who work on Matassetts public
works construcion sites must have no less tharolistof OSHA-approved safety and health trainiSge Chapter 306
of the Acts of 2004, which will become effectivdydli, 2006.
1. This requirement will apply to any general bid ob$id submitted on or after July 1, 2006 and tp @ntract awarded
on or after July 1, 2006.
2. This law directs the Massachusetts Attorney Gerteradstrain the award of construction contractarty contractor who
is in violation to this requirement and to restrdia performance of these contracts by non-complgontractors.
3. The contractor and all subcontractors on this ptojéll be required to provide certification of cpliance with this
requirement. Non-compliance with this new Massaeltts Law will disquality you from bidding on pubkontracts.
ARTICLE 5 - ALTERNATES
5.1 Each Bidder shall acknowledge Alternatesnif)an Section C on the Bid Form.

5.2 In the event an Alternate does not involve anghéan the amount of the base bid, the Bidder swalhdicated by writing
"No Change", or "N/C" or "0" in the space providedthat Alternate.
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5.3

5.4

Bidders shall enter on the Bid Form a single amhéor each Alternate which shall consist of theoant for work
performed by the Contractor.

The low Bidder will be determined on the bagithe sum of the base bid and the accepted ale=snat

ARTICLE 6 - WITHDRAWAL OF BIDS

6.1

6.2

6.3

Any bid may be withdrawn prior to the time dgsited for receipt of bids on written or telegraptgiquest. Telegraphic
withdrawal of bids must be confirmed over the Bidglsignature by written notice postmarked on doteethe date and
time set for receipt of bids.

Withdrawn bids may be resubmitted up to the til@signated for the receipt of bids.

No bids shall be withdrawn for sixty days, Sdays, Sundays and legal holidays excluded, afesofiening of the bids.

ARTICLE 7 - CONTRACT AWARD

7.1

7.2

7.3

7.4

7.5

7.6

The City of Newton will award the contract te tlowest eligible and responsible Bidder withingitays, Saturdays,
Sundays, and legal holidays excluded after the iogesf bids.

The City of Newton reserves the right to waing mformalities in or to reject any or all Bidsiifbe in the public interest
to do so.

As used herein, the term "lowest responsibleedigible Bidder" shall mean the Bidder (1) whose is the lowest of
those bidders possessing the skill, ability andgrity necessary for the faithful performance @ work; (2) who shall
certify that he is able to furnish labor that casrkvin harmony with all other elements of labor éoyped or to be
employed in the work; (3) who, where the provisiohsection eight B of chapter twenty-nine apphglshave been
determined to be qualified thereunder.

It is the purpose of the City not to award thistcact to any bidder who does not furnish evideratesfactory to the Chief
Procurement Officer that he has the ability andeeigmce in this class of work and that he has@sfit capital and plant
to enable him to prosecute the same successfullyaaocomplete it within the specified time and thatwill complete it

in accordance with the terms thereof.

Subsequent to the award and within five (5) dagsii®lay, Sundays and legal holidays excluded, #feeprescribed
forms are presented for signature, the succesgfidleB shall execute and deliver to the City a Caettin the form
included in the Contract Documents in such numibeoanterparts as the City may require.

In the event that the City receives low bids imitileal amount from two or more responsive and rasjibe Bidders, the
City shall select the successful Bidder by a bfatkction process such as flipping a coin or drgwimmes from a hat.
The low Bidders who are under consideration wilifgted to attend and observe the selection pgoces

ARTICLE 8 - TAXES

8.1

8.2

The Bidder shall not include in this bid any temposed upon the sale or rental of tangible pexisproperty in this
Commonwealth, such as any and all building matgrgpplies, services and equipment required tgtzimthe work.

The City is exempt from payment of the MassaetissSales Tax, and the Bidder shall not includesaifes tax on its bid.
The City’'s exemption Number is E-046-001-404.

END OF SECTION
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CITY OF NEWTON
DEPARTMENT OF PURCHASING

BID FORM# 10-04

A. The undersigned proposes to furnish all labor aatérals required in accordance with the Contramtubnents supplied
by the City of Newton entitled:

RECLAMATION & REPAVING OF BENCLIFFE CIRCLE

for the contract price specified below, subjecadalitions and deduction according to the term$éi@fspecifications.

B. This bid includes addenda number(s)

C. The proposeBASE BID| price is:

DOLLARS ($ )-
(The figure inserted above shall be the Total Contract Price as computed on the BASE BID Item Sheets attached hereto.)

The propose@LTERNATE 1 | price is:

DOLLARS ($ )-
(The figure inserted above shall be the Total Contract Price as computed on the ALTERNATE 1 Item Sheets attached hereto.)

COMPANY:

D. The undersigned has completed and submits herewitfolloeving documents:

[l Bid Form - signed, 2 pages
Bid Item Sheets, 4 pages

Bidder's Qualification Form and References, 2 pages

O O d

A five percent (5%) bid deposit/bid guarantee.

E. The undersigned agrees that, if s/he is selectgdrzeral contractor, s/he will within five daysti8days, Sundays and
legal holidays excluded, after presentation thebgathe awarding authority, execute a contracttoadance with the
terms of this bid and furnish a labor and matemalpayment bond, each of a surety company qualtiedo business
under the laws of the commonwealth and satisfadtotiie awarding authority and each in the sunhefdontract price,
the premiums for which are to be paid by the gdrmmatractor and are included in the contract price
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NOTE:

The undersigned hereby certifies that s/he is tablernish labor that can work in harmony with @her elements of
labor employed or to be employed on the work aadl $fhe will comply fully with all laws and reguilais applicable to
awards made subject to section forty-four A of ML.GChapter 30, s 39M.

The undersigned certifies that he is able to flwrkabor that can work in harmony with all othernséts of labor
employed or to be employed in the work; (2) thaeaiployees to be employed at the worksite willdhauccessfully
completed a course in construction safety and hheglproved by the United States Occupational SafedyHealth
Administration (“OSHA”) that is at least 10 hoursduration at the time the employee begins workwinal shall furnish
documentation of successful completion of said sewith the first certified payroll report for eaeimployee; and (3)
that all employees to be employed in the work stthife this bid have successfully completed a coinrs®nstruction
safety and health approved by the United States/OBEt is at least 10 hours in duration. The undeed understands
that any employee found on a worksite subjectiogbction without documentation of successful detigm of a course
in construction safety and health approved by thitdd States Occupational Safety and Health Adrmatisn that is at
least 10 hours in duration shall be subject to idtiate removal.

The undersigned further certifies under the pezslhf perjury that this bid is in all respects biide, fair and made
without collusion or fraud with any other persors ésed in this subsection the word "person” shaimany natural
person, joint venture, partnership, corporationther business or legal entity. The undersigneithdu certifies under
penalty of perjury that the said undersigned isgresently debarred from doing public constructiak in the
Commonwealth under the provisions of section twamitye F of chapter twenty-nine, or any other aglle debarment
provisions of any other chapter of the General Lawany rule or regulation promulgated thereunder.

Date

(Name of General Bidder)

BY:

(Printed Name and Title of Signatory)

(Business Address)

(City, State, Zip)

(Telephone) (FAX)

(E-mail address)

If the bidder is a corporation, indicate statermforporation under signature, and affix corporatd;sf a partnership,
give full names and residential addresses of athpess; if an individual, give residential addrésdifferent from
business address; and, if operating as a d/b/afgiMegal identity. Attach additional pages a&scassary.

END OF SECTION
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CITY OF NEWTON

BIDDER'S QUALIFICATIONS AND REFERENCES FORM

All questions must be answered, and the data giugst be clear and comprehensive. Please typardiggibly. If necessary,
add additional sheet for starred items. This imi@tion will be utilized by the City of Newton foupposes of determining bidder
responsiveness and responsibility with regard éaréguirements and specifications of the Contract.

* 8.

FIRM NAME:

WHEN ORGANIZED:

INCORPORATED? YES TNO DATE AND STATE OF INCORPORATION:

LIST ALL CONTRACTS CURRENTLY ON HAND, SHOWING CETRACT AMOUNT AND ANTICIPATED
DATE OFCOMPLETION:

HAVE YOU EVER FAILED TO COMPLETE A CONTRACT AWARED TO YOU?
TYES TNO
IF YES, WHERE AND WHY?

HAVE YOU EVER DEFAULTED ON A CONTRACT? YES INO
IF YES, PROVIDE DETAILS.

LIST YOUR VEHICLES/EQUIPMENT AVAILABLE FOR THISCONTRACT:

IN THE SPACES FOLLOWING, PROVIDE INFORMAON REGARDING CONTRACTS

COMPLETED BY YOUR FIRM SIMILAR IN NATURE TO THE PRQ@ECT BEING BID. A

MINIMUM OF FOUR (4) CONTRACTS SHOULD BE LISTED. BBLICLY BID CONTRACTS ARE PREFERRED,
BUT NOT MANDATORY.

PROJECT NAME:
OWNER:
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CITY/STATE:

DOLLAR AMOUNT: $

PUBLICALY BID? 'YES TNO
TYPE OF WORK?:

DATOMPLETED:

CONTACT PERSON:

CONTACT PERSON'S RELATION TO PROJECT?:

(i.e., contract manager, purchasing agent, etc.)

BEFHONE #: ( )

PROJECT NAME:

OWNER:

CITY/STATE:

DOLLAR AMOUNT: $

PUBLICALY BID? 'YES TNO
TYPE OF WORK?:

DATOMPLETED:

CONTACT PERSON:

CONTACT PERSON'S RELATION TO PROJECT?:

(i.e., contract manager, purchasing agent, etc.)

EFHONE #: ( )

PROJECT NAME:

OWNER:

CITY/STATE:

DOLLAR AMOUNT: $

PUBLICALY BID? 'YES TNO
TYPE OF WORK?:

DATOMPLETED:

CONTACT PERSON:

CONTACT PERSON'S RELATION TO PROJECT?:

(i.e., contract manager, purchasing agent, etc.)

BEFHONE #: ( )

PROJECT NAME:

OWNER:

CITY/STATE:

DOLLAR AMOUNT: $

PUBLICALY BID? 'YES TNO
TYPE OF WORK?:

DATOMPLETED:

CONTACT PERSON:

CONTACT PERSON'S RELATION TO PROJECT?:

(i.e., contract manager, purchasing agent, etc.)

BEFHONE #: ( )

The undersigned certifies that the informationtamed herein is complete and accurate and hexetwprizes and
requests any person, firm, or corporation to furrmigy information requested by the City of Newtoweérification of the
recitals comprising this statement of Bidder's tjications and experience.

DATE: BIDDER:

SIGNATURE:

PRINTED NAME:

TITLE:

END OF SECTION
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CONTRACT FORMS

The awarded bidder will be required to complete suaimit the following documents in order to exeaiontract pursuant to this
bid.

The forms are provided for informational purposek/o

None of the following forms are required at the tine of bid submittal.
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CITY-CONTRACTOR AGREEMENT

CONTRACT NO. C-

THIS AGREEMENT made this _ day of in the year Two Thousand and Nine by and betweeICITY OF
NEWTON, a municipal corporation organized and @xgstinder the laws of the Commonwealth of Massagttsishereinafter
referred to as the CITY, acting through its Chieddrement Officer, but without personal liability him, and

hereinafter referred to as the CONTRACTOR.

The parties hereto for the consideration hereinaiéforth agree as follows:

ARTICLE 1.

ARTICLE 2.

ARTICLE 3.

ARTICLE 4.

STATEMENT OF WORK. The Contractor shall furnish all labor, materialsd equipment and perform all
work required in strict accordance with the Corttiaccuments for the following project:

RECLAMATION & REPAVING OF BENCLIFFE CIRCLE

TIME OF COMPLETION. Time for completion of this project iscalendar days from the date of the
Notice To Proceed The Contractor shall commence work under this 2ahion the date specified in the written
notice of the City to proceed and shall fully costplall work hereunder within the time specifiedha

Summary of Work and Specific Work Requirementshef Project Manual. Time is of the essence witlarggo
this contract. Failure to complete within the tisgecified shall be subject to the assessmengjaifiated
damages in accordance with the provisions contdimédte Project Manual.

THE CONTRACT PRICE. The City shall pay the Contractor for the full asatisfactory performance of the
Contract a sum not to exceed:

CONTRACT DOCUMENTS. The Contract Documents consist of the followingutoents which are either
attached to this Agreement or are incorporatedinésereference:

a. This CITY-CONTRACTOR Agreement;
b. The City's Invitation For Bid #10-04 issued by Bherchasing Department;

c. The Project Manudbr Reclamation & Repaving of Bencliffe Circleincluding the Instructions to
Bidders; General Conditions; Special Conditions; BEYAA Requirements, Wage Rate
Requirements and Wage Rate Schedule(s) includinggaated prevailing wage rate schedules if
applicable; The Supplementary Special Conditioreneéal Requirements and Project Specifications;
and Drawings, if included or referenced therein;

d. Addenda Number(s) ;

e. The Bid Response of the CONTRACTOR submitted fiar Bimoject and accompanying documents
and certifications;

f.  Certificate(s) of Insurance and surety bond(s) stibdby the CONTRACTOR in connection with
this Project;

g. Duly authorized and executed Amendments, Changer®uai Work Orders issued by the CITY after
execution of this CITY-CONTRACTOR Agreement.
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This CITY-CONTRACTOR Agreement, together with thieer documents enumerated in this Article, cortstitioe
entire Agreement between the CITY and the CONTRARTO

ARTICLE 5. ALTERNATES. The following Alternates have been accepted aait tosts are included in the Contract Price
stated in Article 3 of this Agreement:

Alternates: N/A

ARTICLE 6. APPLICABLE STATUTES. All applicable federal, state and local laws angltations are incorporated
herein by reference and the Contractor agreesnplyowith same.

IN WITNESS WHEREOF, the parties have caused thEgument to be executed under seal the day andiygaabove written.

CONTRACTOR CITY OF NEWTON
By By
Title Chief Procurement Officer
Date Date
Please Affix Seal Here
By
Commissioner of Public Works
Date
City funds in the amount of $69,000 ppoved as to Legal Form and Character
are available in account number
34C001A1-586002
By
| further certify that the Mayor is Associate City Solicitor
authorized to execute contracts and
approve change orders Date
By CONTRACT AND BOMPHROVED
Comptroller of Accounts
Date By
David B. CohenMayor
Date
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CERTIFICATE OF AUTHORITY - CORPORATE

| hereby certify that | am the Clerk/Secretary of

(insert full name of Corporation)

corporation, and that

(insert the name of agfi who signedhe contract and bonds)

is the duly elected

(insert the titletbe officer in line 2)

of said corporation, and that on

(insert a date that @GN ORBEFORE the date the
officer signed theontract and bonds)

at a duly authorized meeting of the Board of Dinegtof said corporation, at which all the directwese present or waived
notice, it was voted that

the
(insemhame from line 2) (insditie from line 3)

of this corporation be and hereby is authorizeexecute contracts and bonds in the name and off loélsaid
corporation, and affix its Corporate Seal therataj such execution of any contract of obligatiothis corporation’s
name and on its behalf, with or without the Corpei@eal, shall be valid and binding upon this coapon; and that the
above vote has not been amended or rescinded araihsein full force and effect as of the date sethf below.

ATTEST: AFFIX CORPORATE
(Signature ofClerk or Secretary)* SEAL HERE

Name:

(Please print or type name in line 6)*

Date:

(insert a date that ®N ORAFTER the date the
officer signed theontract and bonds)

* The name and signature inserted in lines 6 &ustnbe that of the Clerk or Secretary of the caapon.
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ATTESTATION

Pursuant to MG c. 62C, § 49A, the undersigned gaimbehalf of the Contractor, certifies underpkealties of perjury that,
to the best of the undersign's knowledge and heliefContractor is in compliance with all lawstlod Commonwealth relating
to taxes, reporting of employees and contractod véithholding and remitting child support.*

**Signature of Individual ** Contractor's Social $aerity Number
or Corporate Contractor (Mandatory) (Voluntary) or Federal Identifimat Number
By: Date:

Corporate Officer
(Mandatory, if applicable)
* The provision in the Attestation relating to chdupport applies only when the Contractor is aividual.
** Approval of a contract or other agreement wilitrbe granted unless the applicant signs thisfication clause.
*** Your social security number will be furnished the Massachusetts Department of Revenue to detmhether you have

met tax filing or tax payment obligations. Provislevho fail to correct their non-filing or delinquey will not have a
contract or other agreement issued, renewed, endgt. This request is made under the authori@lof. 62C, § 49A.
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CITY OF NEWTON, MASSACHUSETTS

PAYMENT BOND

Know All Men By These Presents:

That we, , as PRINCEhd , as
SURETY, are held and firmly bound unto the CityN&#wton as Obligee, in the sum of
dollars ($ ) to be paid tdOtbkgee, for

which payments well and truly to be made, we bintselves, our respective heirs, executors, administs, successors and
assigns, jointly and severally, firmly by theseganats.

Whereas, the said PRINCIPAL has made a contrabttht Obligee, bearing the date of __,20009, for the
construction of in Newton, Massachusetts.
(Project Title)

Now, the conditions of this obligation are suchtifithe PRINCIPAL and all Sub-contractors undedsaontract shall
pay for all labor performed or furnished and fdmaaterials used or employed in said contract arahyy and all duly authorized
modifications, alterations, extensions of time,rafes or additions to said contract that may hexebft made, notice to the
SURETY of such modifications, alterations, extensiof time, changes or additions being hereby vagittee foregoing to include
any other purposes or items set out in, and taibgest to, provisions of M.G.L. c. 30, sec. 39AdaW.G.L. c. 149 sec. 29, as
amended, then this obligation shall become nulhand; otherwise it shall remain in full force, tie and effect.

In Witness Whereof, the PRINCIPAL and SURETY haeecio set their hands and seals this tlayo .20
PRINCIPAL SURETY
By By.

(SEAL) (ATTORNEY-IN-FACT) (SEAL)

(Title)
ATTEST: ATTEST:
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CITY OF NEWTON
GENERAL CONDITIONS OF THE CONTRACT

FOR PUBLIC WORKS CONSTRUCTION

ARTICLE 1

(DELETED)

ARTICLE 2

Definitions

The word "Commissioner" shall mean the officialydalithorized to act for the City of Newton in theeution of the
work of this contract, acting directly or througtoperly authorized agents.

The word "Engineer," or "City Engineer," shall meha City Engineer of the City of Newton, actingeditly or
through properly authorized agents, such agenitsgaeithin the scope of the particular duties esiied to them.

The word "Contractor" shall mean the party or gariontracting to perform the work covered by tloistract or his,
or their, legal representatives, successors ogrssi

The word "Plan" shall mean plans referred to aetugted in the Project Manual for this contract. Tweed "City"
shall mean the City of Newton.

ARTICLE 3
Plans, Drawings, Profiles

1. The work shall be done in accordance with ptefesred to in Article 1 and such further workisugd detail plans,
drawings and profiles as may be furnished from tioneéme by the Engineer. All said plans, genaral detail, are to be
deemed a part of this contract, and the said ptes;ifications and contract are to be considargéther, so that any work
mentioned in the contract, though not shown omthas, and any work shown on the plans though mottioned in the
contract, is to be executed by the Contractor @artof this contract. Figured dimensions arertvail over scale. All
things which in the opinion of the Engineer maylfabe inferred from the contract, plans and speaifons, are to be
executed by the Contractor as a part of the cantmad the Engineer shall be sole judge as to venetbtail plans,
drawings and profiles conform to the general pkms the contract.

Discrepancy in Plans

2. The Contractor shall carefully examine all gal@hs, profiles, drawings, specifications and osgdall figures,
dimensions, lines, marks and scales thereof, dmtirattions of the Commissioner and the Engineéating to the work,
and conform to those in relation to which theradsdoubt or discrepancy, but at once submit aktsa$ doubt or
discrepancy to the Engineer for adjustment. Amgldone on any part of the work for which speciébimation or
drawing should be procured, unless done in accesdaiith such information or drawing, or anythinghdan relation to
which there is doubt or discrepancy, except in eaoce with the adjustment thereof, or done inatioh of law or public
authority, is to be redone if the Commissioner Istmdirect.

ARTICLE 4
Inspection

1. The Contractor in carrying on the contract Ist@hform to all determinations and directionsiué Engineer
relating to the proper interpretation of the plaspgcifications, profiles or drawings, the fithe$persons employed on the
work or the number thereof, or the suitablenessuenty quality, and value of anything done or anyamals used, and the
Contractor shall permit the Commissioner and thgittger and persons designated by them to entertipeonork and
inspect the same at all times and in all placed,shall provide safe and convenient facilitiesrfaking such entry and
inspection.
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ARTICLE 5
Change in Plans and Work

1. The City, acting through the Commissioner apdruhis written order only, from time to time giventhe
Contractor or his foreman, may change, increasekar away any part of the work, or change the §ipatibns, plans,
drawings, form or materials thereof. Any deductisraddition thereto is to be allowed, or paiddora price to be
determined, within not more than 15 days of the gletion of the change, by the City Engineer actimthe same capacity
as an architect in a building contract as betweemeo and contractor. Any demand for addition atwdgion must be
made in writing to the City Engineer within sevéi days of the time change was ordered.

ARTICLE 6
Time and Manner of Doing the work - Beginning and @mpletion

1. The Contractor shall begin work upon receipivaften Notice to Proceed. Once begun the wogdl &fe carried out
in a continuous and uninterrupted fashion withisigfiht workforce and resources to assure complétjothe date for completion
established by the Contract Documents.

2. The Contractor shall carry on the work in ademce with the requirements of law and of all ofhslic
authorities, and to the satisfaction of the Comioissr; he shall give all notices, take out all pigsnpay all charges and
fees, give personal supervision to the work angh kkereon a competent foreman and sufficient eng@syskilled in the
several parts which are given them to do.

Maintenance of Travel

3. The Contractor shall conduct his work so asterfere as little as possible with public traveatd shall give
property owners proper means of access to thefrgotp where existing access has been cut off bytitk. The
Contractor shall keep the streets open for thrdtalel except where, in the opinion of the Comnaiser, it is necessary to
close the street. The continuous length of theestwccupied for the work shall be kept as shopiossible, and no part of
the work shall be unnecessarily delayed. WhertheeCommissioner shall direct, trenches shall lddgled by the
Contractor in a proper and secure manner so & futerrupt travel. Free access shall be maisthat all times to all
water gates, gas gates, and fire hydrants.

Abandonment of Work by Contractor

4. In the event the City Engineer certifies to @@mmissioner that the work is not being so carfiedard or if the
Contractor at any time is not carrying on the wiarkhe satisfaction of the Commissioner, or isatmerving any of the
provisions of the contract, or has abandoned thé,vav become insolvent or assigned his propehnty,Gity, acting by the
Commissioner and at his discretion, may, with dhaiit notice to the Contractor, or advertisingdoing the work, and by
contract, day labor or otherwise, do any part eflork which the Contractor has failed to do oflaep any part not done
to the satisfaction of the Commissioner, or taksspssion of the work and complete the same, addiiy so may use any
implements, machinery or materials on or aboutithek which are the property of the Contractor, gitag the Contractor
any excess cost for completing the work, which egamst the Contractor agrees to pay.

ARTICLE 6A
Liquidated Damages

1. In case the work embraced in the contract stulhave been completed by the date stipulate@ithehe
Contractor shall pay to the City of Newton as ldpted damages a designated sum per calendar dingfentire period of
overrun in accordance with the following Scheddl®eductions, and in addition, the Contractor spalf without
reimbursement the entire cost of all traffic offigerailroad flagmen, inspectors, or other persbtiveeCity Engineer and/or
the Chief Engineer of the railroad determines tméeessary during the period of overrun of time.

SCHEDULE OF DEDUCTIONS

Original Contract Amount Daily Charge
From More Than _ To and Including Per Calendar Day
$ 0. $ 25,000. $ 30.
25,000. 50,000. 50.
50,000. 100,000 100.
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500,000. 1,000,000. 150.
1,000,000. 2,000,000. 200.
2,000,000. _ 300.

2. Whatever sum of money may become due and pay@althe City of Newton by the Contractor undes titicle
may be retained out of money belonging to the Gadr in the hands and possession of the City eftble It is agreed
that this Article shall be construed and treatedheyparties to the contract not as imposing alpenpon said Contractor
for failing fully to complete said work as agreadar before the time specified in the proposal,dsuliquidated damages
to compensate said City of Newton for all additioe@sts incurred by it because of the failure @f @ontractor fully to
complete said work on or before the date of congietpecified in the proposal.

ARTICLE 6B

Delays and Extensions of Time

1. If the Contractor is delayed at any time inpinegress of the work by an act or neglect of thig, ©r by changes
in the work ordered by the City, or by unseasonaitiement weather, or by other causes deemedeb@itly Engineer to
be beyond the Contractor’s control, and which titg Engineer determines may justify delay, thentthee for completion
may be extended for such reasonable time as thiegE@gineer may determine.

2. No such extension of time will be allowed uslése Contractor submits a written request fordaresion to the City
Engineer no later than 10 calendar days of thé stdine occurrence or event giving rise theréiach such request must describe
the occurrence or event and specify the manneesgiaht that such occurrence or event is causitgeicaused a delay in the
work. The City Engineer shall promptly investigatech request and make his written determinatidgheadCommissioner and the
Contractor within 10 days after receipt of the regju In his determination the City Engineer madlezigrant, deny, or modify the
length of the requested extension.

3. If the City Engineer’s determination so wargathe Commissioner shall authorize a written Cea@gder to the
Contract extending the time for completion. Noeasion of time shall be deemed as granted undlGhange Order has been
duly executed by the parties.

4. Change Orders which may be executed by theabitythe Contractor in connection with additiondraelabor and/or
extra materials shall not be considered as allowitgnsions of the time for completion unless tienge order expressly
specifies that additional time is allowed in cortieatwith the work under the change order. On&hange Order has been
executed by the parties, any request by the Cdotréar an extension of time based solely on tlet fiaat additions, extra labor
and/or extra materials are required by the ChangeQvill be denied by the City Engineer.

5. Permitting the Contractor to continue and firtise work or any part of it after the times fixfed its completion, or
after the date to which the time for completion rhaye been extended, shall in no way operate asvemon the part of the City
of Newton of any of its rights under the contra€he Contractor remains liable for damages cautiest than by delay.

ARTICLE 7
Lines and Grades

1. The Contractor shall retain a Registered Lamw&yor who shall furnish such boards and stakdscanse to be
placed thereon, such lines, marks and directidasimg to the work as the Commissioner or City Eegir shall from time
to time direct.

ARTICLE 8
Public Service Pipes and Conduits

1. The Contractor shall maintain such pipes odods of public service corporations or of the Gityare across or
within the lines of the work until such time asdspublic service corporations or the City assuneentiaintenance or
removal of said pipes or conduits. The Commissiavikk notify such public service corporations twat effect on the
existence of such obstructions to the work beirmgght to his notice by the Contractor. The Citll vélocate either
temporarily or permanently all water mains and wagzvice pipes, or hydrants, and drains or sewhish may interfere
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with the work contemplated in this contract. (Tdlsuse is not to be construed as applying to pimds as may be readily
supported and protected during the progress oivtrk.) The cost of shutting off and turning on &rain water mains
during blasting shall be assumed by the City.

Protection of Existing Structures

2. All existing gas pipes, water pipes, sewerajrd;, conduits, or other structures which are uacey by the
excavation shall be carefully supported and pretéfitom injury by the Contractor, and, in casendiiy, they shall be
restored by him, without compensation therefogs@ood condition as that in which they were fowamd shall be kept in
repair until 6 months after the completion of therkv The Contractor shall provide suitable tempprdannels for water
at all watercourses. Wherever the work passesrwrdedjacent to street railway tracks, the Contnashall make all
necessary arrangements with the railway compangidorg any work which may affect the property of tompany or
interfere with the operating of the railway, andsheall be liable for any damage that may be cabgexhy act, omission or
neglect on his part, and shall pay all expensevefy kind incidental to this work.

Changing the Location of Existing Structures

3. Whenever it becomes necessary to change thédnwf any water or gas pipes, sewers, draingjuits or other
structures not otherwise provided for in these #igations, the Contractor shall do the whole ottsportions of the work
of making such changes as the Commissioner mayree@und shall receive in payment therefor theorable cost of the
work done as determined by the Commissioner pluset®ent of such cost. In estimating such casgllowance shall be
made to the Contractor for the use of tools noeeisiily provided for this work, for general supégindence, or for any
overhead expenses except liability insurance.

ARTICLE 9
Co-operation with Other Contractors

1. The Contractor shall conduct the work in su@nner as not to interfere with other work beingalbg the City,
by contract or otherwise, and if deemed necessatiidoCommissioner, the work under this contraatistfonform to the
progress of said other work; shall co-operate witter contractors or employees who may be doindcfamrthe City, and
with public service corporations affected by the'kyan arranging for storage places, connectionacings, temporary
support for structures, repairs, etc.

ARTICLE 10
Subcontracts

1. The Contractor, in any contract with a Subcaettr, shall provide that the Subcontractor shalsbibject to all
specifications, terms, provisions, conditions, iezgents and liabilities set forth in this contraotfar as such
specifications, terms, provisions, conditions, ieguents and liabilities are applicable to the wirbe done under such
Subcontract, and shall also provide that such Sutbact shall be terminated by the Contractor whenétive Commissioner
shall certify to him in writing that in his opiniahe work of the Subcontractor is unnecessarilyroeasonably delayed or
that the Subcontractor has violated any of theipions of this contract. The Contractor shall ate@terminate such
subcontract if the Commissioner, after certifyirsgadoresaid, shall in writing direct the Contradtomake such
termination.

2. Subcontracts shall be made in writing and thet@ctor shall furnish the Commissioner with aycophis
subcontracts on demand.

3. Pursuant to the provisions of M.G.L. Ch. 30;.S89F (1), the following provisions are includedle General
Conditions:

(a) Forthwith after the general contractamerees payment on account of a periodic estimhagegéneral
contractor shall pay to each subcontractor the atoaid for the labor performed and the materiatsithed by that sub-
contractor, less any amount specified in any cproteedings barring such payment and also lesamowunt claimed due
from the subcontractor by the general contractor.

(b) Not later than the sixty-fifth day afteach subcontractor substantially completes his wodaccordance with
the plans and specifications, the entire balaneeuthdler the subcontract less amounts retainedebgwiarding authority as
the estimated cost of completing the incomplete arghtisfactory items of work, shall be due thecsultractor; and the
awarding authority shall pay that amount to theegehcontractor. The general contractor shalhfwith pay to the
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subcontractor the full amount received from theralivey authority less any amount specified in anyrtproceedings
barring the payment and also less any amount cthane from the subcontractor by the general cotarac

(c) Each payment made by the awarding authtwithe general contractor pursuant to subparagréa and (b)
of this paragraph for the labor performed and tlgenals furnished by a subcontractor shall be ntadlke general
contractor for the account of the subcontractod; tie awarding authority shall take reasonablesstegompel the general
contractor to make each such payment to each sibdostractor. If the awarding authority has reedia demand for
direct payment from a subcontractor for any amaewrith has already been included in a payment tgémeral contractor
or which is to be included in a payment to the galheontractor for payment to the subcontractgprasided in
subparagraphs (a) and (b), the awarding authdréil act upon the demand as provided in this sectio

(d) If, within seventy days after the subcantor has substantially completed the subcontradk vihe
subcontractor has not received from the generatactor the balance due under the subcontractdimduany amount due
for extra labor and materials furnished to the galneontractor, less any amount retained by thediwg authority, the
demand shall be by a sworn statement delivered sert by certified mail to the awarding authorépd a copy shall be
delivered to or sent by certified mail to the geheontractor at the same time. The demand sbathin a detailed
breakdown of the balance due under the subcoraratalso a statement of the status of the complefithe subcontract
work shall be valid even if delivered or mailedgorio the seventieth day after which the subcotdratas substantially
completed the subcontract work. Within ten daysrahe subcontractor has delivered or so mailediimand to the
awarding authority and delivered or so mailed aydopthe general contractor, the general contraoiay reply to the
demand. The reply shall be by a sworn statemeivattetl to or sent by certified mail to the awardaghority and a copy
shall be delivered to or sent by certified maittie subcontractor at the same time. The reply sbatain a detailed
breakdown of the balance due under the subconiraading any amount due for extra labor and matefurnished to the
general contractor and of the amount due for eltimanade by the general contractor against theautbactor.

(e) Within fifteen days after receipt of thendand by the awarding authority, but in no eveitrfo the seventieth
day after substantial completion of the subcontawrk, the awarding authority shall make directrpant to the
subcontractor of the balance due under the subamritrcluding any amount due for extra labor andenials furnished to
the general contractor, less any amount (i) retainethe awarding authority as the estimated cbspmpleting the
incomplete or unsatisfactory items of work (ii) sified in any court proceedings barring such paytnen (iii) if the reply
shall not deduct from a direct payment any amosrgravided in part (iii) if the reply is not swotm, or for which the
sworn reply does not contain the detailed breakdeguired by subparagraph (d). The awarding aityhsinall make
further direct payments to the subcontractor foitinafter the removal of the basis for deductiasf direct payments
made as provided in parts (i) and (ii) of this satagraph.

(f) The awarding authority shall forthwith daegit the amount deducted from a direct payment@eiged in part
(iii) of subparagraph (e) in an interest-bearingt@account in the names of the general contraatdrthe subcontractor in a
bank in Massachusetts selected by the awardingatytlor agreed upon by the general contractorthedsubcontractor
and shall notify the general contractor and thecsatractor of the date of the deposit and the aogiving the deposit.
The bank shall pay the amount in the account, diotyaccrued interest, as provided in an agreebemteen the general
contractor and the subcontractor or as determigatkbree of a court of competent jurisdiction.

(g) All direct payments and all deductionsnfirdemands for direct payments deposited in andstdyearing
account or accounts in a bank pursuant to subpsphdf) shall be made out of amounts payable t@émeral contractor
at the time of receipt of a demand for direct paynfieom a subcontractor and out of amounts whitérleecome payable
to the general contractor and in the order of paafisuch demands from subcontractors. All dipsstments shall
discharge the obligation of the awarding authdotyhe general contractor to the extent of suchryzany.

(h) The awarding authority shall deduct froayments to a general contractor amounts whichthegevith
deposits in interest-bearing accounts pursuanitiparagraph (f), are sufficient to satisfy all uidpaalances of demands
for direct payment received from subcontractorfl.sdch amounts shall be earmarked for such dpagiments, and the
subcontractors shall have a right in such dedustiwior to any claims against such amounts by tyexlof the general
contractor.

ARTICLE 11
Compensation for Work

1. Subject to any provisions in Paragraph 7, timemamed in the proposal and accepted by thesBajl be paid by
the City and received by the Contractor as full pensation for furnishing materials and for useoolg, forms, machinery
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and other implements, and for labor in moving niaterand executing all the work contemplated is ttontract, also for
loss or damage arising from delay however occasdiomreout of the nature of the work aforesaid onfrthe action of the
elements, from floods, or from any unforeseen oiotitins or difficulties which may be encounteredhe prosecution of
the same and for all risks of every descriptionnamted with the work and for well and faithfullympleting the work in
the proper manner and according to the plans aecifggations and requirements of the Commissiomeien them.

2. During the first week of each calendar moritk, €ity Engineer shall cause all work done by thatéctor during
the previous month to be measured and shall egtithatvalue thereof and, on or before the 10ttachenonth issue a
certificate to the Commissioner of the measuremamdsthe amount due the Contractor according teettmes of his
contract.

3. The City shall pay the Contractor on appro¥ahe Commissioner monthly on or before the 18tkeafh month
for all work done during the preceding month acamydo the aforementioned certificate of the Citygtheer, less 5 per
cent of the amount of such work and less any ansadure the City by the Contractor.

4. Within ten days after the completion of the kvas determined by the Commissioner, the City Begirshall issue to
the Commissioner a final certificate of the totalcant of work done and the money due the Contrab&refor, crediting thereon
the amounts of the previous payments. In makiedittal certificate, the City Engineer shall notlmund by any preceding
certificate or estimate of the amount of work donenaterials furnished.

Final Payment-Claims Against Contractor

5. At the expiration of 65 days after the completof the work as determined by the Commissioiner Qity shall,
unless claims are made or notice of liability agathe City is given, pay the Contractor, on thprapal of the
Commissioner, the percentages retained and thadetiue the Contractor according to the aforemeatidinal certificate
of the City Engineer less any indebtedness of theti@ctor to the City. If a claim or claims aredwaaor notice of liability
given, such amounts due the Contractor may beygd satisfaction of such claims or upon furnislahghdemnity to
said City against all loss, cost, damage or expbyseason of such claims. In the event of no kmolaims or liens the
City may, at its option, pay within 35 days.

6. The City, on making any payment after the catiph of the work, shall be released from all clainiability to
the Contractor for anything done or used, or forlass or injury sustained in carrying on the caaty or for any act,
omission, neglect or mistake of the City or anysparrelating to or affecting the contract, excepttie balance of any sum
retained as aforesaid.

Extra Work

7. The Contractor shall be paid for any additiamsjeductions as provided in Article 5, paragraphnd for extra
labor done by, and for extra materials furnishedhiny in compliance with the written order only bEtCommissioner,
calling for work not similar in character to thatvered by the items given in the proposal, andMach no price is set in
the said written order, the direct (not includimmnsequential) cost to the Contractor, as deterntiméx@ reasonable by the
Commissioner, plus fifteen per cent of said costsadetermined in regard to labor only. For teamsucks so furnished,
no payment shall be made to the Contractor beyloadurrent local rate as determined by the Comanissiin each case.
The direct cost of labor may include the cost oEhamics and laborers furnished and a reasonabfmgion of the time of
the foreman and timekeeper, but it shall in no é¢asleide any charge for the use of tools, for dithiment charges or for
time spent by the Contractor. The actual coshsidiiance on extra pay rolls and of materials ftwdsfor extra work, shall
be paid without any addition. The labor and materso ordered shall constitute a part of the vioie done under the
contract; and all and singular the provisions efd¢bntract shall apply to said labor and mategalf the same were
specified therein. The Contractor shall have mintffor the above mentioned extra labor and mdsevialess he furnishes
the details and bills therefor within one week afteing any such labor or furnishing any such mal®r

8. No claim of the Contractor against the City entthis contract shall be deemed valid unless slam is
presented to the Commissioner within ten days fileertime when the Contractor first knows of, or bpportunity to
know of, the acts and circumstances on which slaimds based.

9. A payment or payments to the Contractor, in sagieere these provisions or any of them, are noiptied with,
shall not be construed as a waiver of said prongsiar any part thereof.
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Contract Made Subject to Appropriations

10. This contract is made subject to approipriateretofore made and shall not be altered utihes€ontractor, the
sureties on the bond, if any, the officer making ¢ontract and the Mayor shall in writing agreedhe

ARTICLE 12
Responsibility for Work - Contractor's Responsibility

1. The Contractor has made his proposal fromis @xaminations and estimates, and shall not hadCity, its
agents, or employees, responsible for or bounadiy schedule, estimate, sounding, boring, or aay pf any part of the
work; shall, if any error in any plan, drawing, sffieation or direction relating to anything to dene under the contract
come to his knowledge, report it at once to the @@wsioner; shall not, except as the Commissionalt alathorize in
writing, assign or sublet any part of the conteatept for the supply of materials and plant, camfthing to be done
thereunder; shall, subject to the provisions ofdtwetract take all responsibility of, and beard@dises resulting to him in
carrying on the contract, and shall assume thendefef, and hold the City, its agents and emplokeesless from all
suits and claims against them, or any of themirgyisom the use of any invention, patent or patagttt, material, labor or
implement, by or from any act or omission or negtédd¢he Contractor, his Subcontractor, his agensmployees, in
carrying on the contract, or for any liability afyanature arising under the contract. The Contragitall be solely
responsible and liable for, and shall fully protantl indemnify the City against all claims for dgmsito persons or
property occasioned by or resulting from blastingtiver methods or processes in the work of coastmy, whether such
damages be attributable to negligence of the Catatrahis employees or his Subcontractor or othegwi

ARTICLE 13
LIGHTS--GUARDS

1. The Contractor shall assume all responsikslitiEthe work and take all proper precautions tiqmt persons and
property from injury and unnecessary interferefeaye a reasonably unobstructed way along pubticpaivate places for
pedestrians, teams, and vehicles, and for accdsaltants; provide proper walks over or around @pstruction made in a
public or private place in carrying on the contractd maintain from the beginning of twilight thghuthe whole of every
night, on or near the obstruction sufficient ligatel guards to protect travelers from injury thgreind if, after one
notification from the Commissioner that said lighted guards are not sufficient, the Contractormtmaglaced additional
lights and guards to the satisfaction of the Corainiger, the Commissioner shall have the right ke tharge of that part
of the work at the expense of the Contractor. Witiie work is suspended he shall keep all roadaagssidewalks in
proper condition, and when the work is completettpe place and vicinity in proper condition andeave them.

The Contractor shall provide proper means of acepsoperty where the existing access is cut pfthe Contractor
and replace or put in good condition every condutch-basin, tree, wall, fence, or other thingrieg by the Contractor in
carrying on the contract, unless the same has fppe@manently done away with, on approval of the C@sioner, as being
necessary to the proper carrying on of the contract

ARTICLE 14
Guaranty

1. Any settlement or other defect, or the failof@ny part of the structure or the work due toedéfe materials or
workmanship, that occurs within one year aftentloek is completed, is to be immediately repairedh®yContractor. In
the event of any such settlement, defect, or faibausing liability to the City for damage to persor property, the
Contractor does by this clause agree to hold theh@irmless and to assume the defense of any cthamsfor.

2. Responsibility under this guaranty for the agey of the work does not relieve the Contractdmisfobligation to
comply with the terms of the contract and to comfdo all the requirements of the plans and spextifios, nor does it give
him the right to deviate in any way from the destaif design of the structure or the work.

ARTICLE 15
Defective Work and Materials

1. The inspection of the work shall not relieve @ontractor of any of his obligations to fulfishcontract as herein
described, and defective work shall be made godduasuitable materials may be rejected, notwitlttanthat such work
and materials have been previously overlooked byEthgineer and accepted or estimated for payniétite work or
materials, or any part thereof shall be found defeat any time before the final acceptance ofwthele work, the
Contractor shall forthwith make good such defea manner satisfactory to the Engineer, and ifraaterial brought upon
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the ground for use in the work or selected forgamme, shall be condemned by the Engineer as uplsuganot in
conformity with the specifications, the Contracsball forthwith remove such materials from the wityi of the work.
Nothing in this contract shall be construed asingsh the Contractor any right of property in thhaterials used after they
have been attached or affixed to the work or tlie Isat all materials shall, upon being so attachedffixed, become the
property of the City of Newton.

ARTICLE 16
Employment of Labor

1. The Contractor shall give preference in empleinfirst to citizens of Massachusetts, secondther citizens of
the United States; and shall allow all employeesaid work to lodge, board and trade where theyps@pand shall not
obstruct any other person in doing work for theyGiind shall conform to all labor laws of the Conmwealth; and no
laborer or teamster, workman or mechanic workintiwithis Commonwealth in the employ of the Contmaor
Subcontractor or other person doing or contradtingo the whole or a part of the work contempldigdhe Contractor
shall be requested to, or required to, or work ntloa@ eight hours in any one calendar day. Thigraot is subject to all
the laws of the Commonwealth, and ordinances o€Ciheand if any clause thereof does not conforrauoh laws and
ordinances, such clause shall be void and suchdadi®rdinances operated in lieu thereof.

ARTICLE 17
Laws and Regulations - Contractor to Comply with Lav

1. The Contractor shall keep fully informed of etisting or future acts of the legislature, anélbMmunicipal
ordinances, prohibitions, rules and regulationarip manner affecting the conduct of the work, ahalloorders or decrees
of any body or tribunal having any jurisdictionaarthority over the materials, times, places anwastof those employed
in the work embraced in the contract. The Contrashall at all times observe and comply with alkéng and future acts,
ordinances, prohibitions, rules, regulations, csderd decrees; and shall protect and indemnifgitii@and its employees
against any and all claims arising from or basedmnviolation of such acts, ordinances, prohibiiorules, regulations,
orders or decrees, and against all violationswfdg the Contractor or his agents or employees.

END OF SECTION
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CITY OF NEWTON
MINORITY/ WOMEN BUSINESS ENTERPRISE PLAN
DECEMBER 1, 1999
STATEMENT OF POLICY:

Whereas it is the policy of the government of the United States of America, the Commonwealth of Massachusetts and the
City of Newton that no person shall be discriminated against in any manner whatsoever on the grounds of race, religion,
color, sex, handicap or national origin; and

Whereas, it is the policy of the government of the United States of America that no person shall, on the grounds of race,
color, sex or national origin, be excluded from participation in, be denied the benefits of, or be subjected to discrimination
under any program of activity funded entirely or in pail by the City, the State or Federal government; and

Whereas, it is the policy of the government of the United States of America to encourage that Minority/Women Business
Enterprises shall have the maximum practicable opportunity to participate in Federal and State assisted projects; and all
City funded contracts; and

Whereas, it is the policy of the City of Newton to encourage that minority/women business enterprises shall have the
maximum practicable opportunity to participate in all City funded contracts; and

Whereas, the City of Newton, as a recipient of Federal and State funds subscribes to the above policies and will fully
comply With Federal, State and local laws and directives governing non-discrimination, equal opportunity and affirmative
action in all municipal activities; and

Whereas, to further enunciate the equal opportunity policy of the City of Newton's Minority/Women Business Program, the
following responsibilities are specified

This MINORITY/ WOMEN Business Enterprise Plan sets forth the administrative standards
for the further implementation of the City of Newton's policy of the utilization of minority
contractors and subcontractors.

The City of Newton strongly affirms that it will not discriminate in any contractual procedures
against any persons because of race, color, religion, age, disability, sex or national origin. This
policy shall be administered with a positive supportive attitude.

It is the responsibility of the City of Newton to take affirmative steps to implement this policy
to insure equality of opportunity in conducting the Program including notifying those persons
and businesses doing business with the City, that contracts for goods, services and
construction, shall be made Without reference or regard to race, color, sex, age, handicap,
religion or national origin.

David B. Cohen Mayor
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IL

CITY OF NEWTON
MINORITY/ WOMEN BUSINESS ENTERPRISE PLAN

DECEMBER 1, 1999

DEFINITIONS:

A. Minority Person- the term includes a person who is of Black Hispanic, Asian, American Indian or Cape
Verdean origin.

B. Minority Business Enterprise (MBE) -- the term shall mean a business a) that is certified by SOMWBA; or b)

1 provides evidence satisfactory to the City's Affirmative Action Officer that it is a business owned or controlled
by one or more of the following:

e an individual who is a minority person,

a partnership or joint venture controlled by minority persons in which at least 51 % of the ownership
interest is held by minority persons or,

a corporation or other entity controlled by minority persons and in which at least 51 % of the stock is
owned by one or more minority persons.

C. Contract Compliance Officer - the Chief Procurement Officer or his/her designee responsible for the
implementation of Newton's Minority/Women Enterprise Plan ("MWBE Plan") and activities.

D. MCAD - Massachusetts Commission Against Discrimination.

E. SOMWBA -- State Office of Minority/Women Business Assistance,

F. City - The City of Newton.

G. Women Business Enterprise (WBE) - the term shall mean a business a) that is certified by SOMWBA; or b)

provides evidence satisfactory to the City's Affirmative Action Officer that it is a business owned or controlled by
one or more of the following:

e an individual who is a woman.

e a partnership or joint venture controlled by women in which at least 51% of the ownership interest is held

by women, or

e acorporation or other entity controlled by women and in which at least 51% of the stock is owned by one
or more womern.

H. MWBE — Minority or Women Business Enterprise
GOALS:

Newton's Minority/Women Enterprise Plan ("MWBE Plan") shall be guided by the goals presented below to
promote minority/women opportunities within the City.
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These goals comprise the framework for those activities to be implemented as part of the MWBE Plan:

To take affirmative action in expanding opportunities for minority and women owned firms in obtaining
contracts within the City of Newton.

To assure that all contractors, regardless of race color, religion, creed, national origin, sex, age, ancestry or
handicap, shall have equal opportunity to City contracting activities.

To award, of the total annual City contract dollars expended, 10 percent to MBE and 5 percent to WBE for
construction; for goods and services, 5 percent WBE and 5 percent MBE.

SOLICITATION ACTIVITIES:

To notify MWBEs of upcoming contracts for construction, professional services and supplies, funded in whole or in
part with Federal, State, and City funds, the following activities will be undertaken. In addition on a regular basis,
the City of Newton will distribute to its listing of MWBEs and SOMWBA, a summary of upcoming contract
opportunitics which are subject to the City's MWBE Plan.

A. Construction Contracts

All construction contracts with an estimated value over $50,000 will be formally advertised within local,
regional, minority and special interest publications at least 14 days prior to the bid opening date.

For all such construction contracts a "Notice of Solicitation" of a project going out to bid will be distributed
to appropriate SOMWBA or City certified firms at least 14 days prior to the bid opening date.

B. Contracts for Professional Services

The City of Newton will send notification of its advertised Request for Proposals to appropriate! SOMWBA
or City certified firms Responding MWBE firms will be considered for contract award within the bounds of
generally accepted management practice or with the applicable procurement law relating to securing the
lowest cost and best services available.

C. Procurement of Supplies
The City of Newton will (where feasible) utilize MWBES for the procurement of supplies in accordance
with City purchasing procedures. These efforts will be documented and reported to MCAD, and the
Mayor's office on a quarterly basis.

CONSTRUCTION ACTIVITIES:

A, Goals

The City of Newton bid documents and contracts with an estimated value over $50,000 will contain the
City's goal of 10% for MBE and 5% for "WBE utilization for subcontracts,

B. Pre-Bid Conference

To affirmatively further the opportunities available to prospective bidders, the City will hold a pre-bid
conference 3-7 days prior to the bid opening date for all City construction contracts and subcontracts with
an estimated value over $50,000.

The pre-bid conference will provide an opportunity for contractors to: review and clarify the technical
requirements of the projects, review the City's MWBE Plan; and review Equal Opportunity requirements,
The City will advertise this conference and extend invitations to interested contractors as part of the notice
of solicitation.
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Bid Submission

All bids for City of Newton contracts with -an estimated value over $50,000 shall include a certification of
intent to be completed by the bidder swing his/her intent to comply with the City's MWBE Plan. Failure to
include this certification shall be an informality which may be waived if such certification is received prior
to the award of the contract.

Contract Execution

Upon notification of award of the contract, the bidder shall provide a written plan detailing how it will
comply with the MWBE Plan

Monitoring

Throughout the duration of the contract, the City of Newton through its Contract Compliance
Officer, will monitor the progress and activities of all contractors and subcontractors as they
attempt to comply with the MWBE Plan.

Enforcement

In the case of clear neglect to make a good faith effort to comply with this MWBE Plan, the City of
Newton reserves the right to designate contractor, after a hearing, as ineligible for future City bid awards.

CONTRACT COMPLIANCE OFFICER/DUTIES AND RESPONSIBILITIES:

The Contract Compliance Officer, as liaison between minority firms and the City of Newton will have the
overall responsibility for the implementation of Newton's MWBE Plan. Thi's responsibility includes the
development, management, dissemination of information; the provision of technical assistance to minority
firms including clarification of procedures to be implemented; maintenance of relevant documentation;
completion of reporting requirements; and performance of monitoring and evaluation activities; and
maintenance and updating of listings of minority/women business.

The Contract Compliance Officer has oversight of all City procurements for construction, professional
services and supplies and shall coordinate the implementation of the MWBE Plan with other City
departments.
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1.

Iv.

THE CITY OF NEWTON, MASSACHUSETTS
SUPPLEMENTAL EQUAL EMPLOYMENT OPPORTUNITY
ANTI-DISCRIMINATION AND AFFIRMATIVE ACTION PROGRAM

The requirements hereinafter set forth apply to construction contracts which involve an expenditure by the City of $50,000 or
more.

For purposes of this contract "minority" refers to Asian Americans, Black, Hispanics American Indians and Cape Verdeans.
The City refers to the- City of Newton

During the performance of this contract the Contractor and all of (his) Subcontractors (hereinafter collectively referred to as
the Contractor) , for himself, his assignees, and successors ,in interest, agree as follows:

1z

In connection with the performance of work under this contract, the Contractor shall not discriminate against any
employee or applicant for employment because of race, color, religious creed, national origin, age or sex. The aforesaid
provision shall include, but not be limited to, the following: layoff; termination; rates of pay or other forms of
compensation; conditions or privileges of employment; and the selection of apprenticeship. The Contractor shall post
hereafter in conspicuous places, available for employees and applicants for employment, notices to be provided by the City
setting forth the provisions of the Fair Employment Practices Law of the Commonwealth (MGL Chapter 151B) . (See
Attachment A)

In connection with the performance of work under this contract, the Contractor shall undertake in good faith, affirmative
action measures designed to eliminate any discriminatory barriers in the terms and conditions of employment on the
grounds of race, color, religious creed, national origin, age or sex, and to eliminate and remedy any effects of such
discrimination -.in the past. Such affirmative action shall. entail positive and aggressive measures to ensure equal
employment: opportunity in the areas of hiring, upgrading, demotion or transfer, recruitment, 'Layoff or termination, rate
of compensation, and in-service or apprenticeship training programs. This affirmative action shall. include all action
required to guarantee equal employment opportunity for all persons, regardless of race, color, religious creed, national
origin, age or sex. A 'purposec of- this provision is to ensure to the fullest extent possible an adequate supply of skilled
tradesmen for this and future City public construction projects

As part of this obligation of remedial action under the foregoing section, the contractor shall maintain on this project a not
less than 5 percent ratio of minority employee man hours to total man hours in each job category, including, but not
limited to, bricklayers, carpenters, cement masons, electricians, ironworkers, operating engineers, and those "classes of
work" enumerated in Section 44C of Chapter 149 of the Massachusetts General Laws.

In the hiring of minority journeymen, apprentices, trainees and advanced trainees, the Contractor shall rely on referrals,
from the Contractor's affirmative action program approved by the City, traditional referral methods utilized by the
construction industry, and referrals from agencies, not more than three in number at any one Lime, designated by the
Liaison Committee or the City.

At the discretion of the City, there may be established for the life of this contract a body to be known as the Liaison
Committee, The Liaison Committee shall be composed of the Compliance Officer and one representative each from the
Departments administering this project, hereinafter called the administering Departments, and such other representatives
as may be designated by the City.

The Contractor (or, his/her agent, if any, designated by him/her as the onsite equal employment opportunity officer) shall
recognize the Liaison Committee as the affirmative action body, and shall establish a continuing working relationship
with the Liaison Committee on all matters related to minority recruitment, referral, employment and training.

Project Manual # 10-04 — Reclamation and Repawfrigencliffe Circle
300f 85



The Contractor shall prepare manning tables on a quarterly basis.* These shall be broken down into projections, by week,
for workers required in each trade. Copies shall be furnished one week in advance of the initiation of work and quarterly
thereafter to the City and to the Liaison Committee.

Records of employment referral orders, prepared by the Contractor, shall be made available to the City
and to the Liaison Committee on request.

The contractor shall prepare weekly reports in a form approved by the City of hours worked in each trade by each
employee, identified as minority or non-minority. Copies of these reports shall be provided at the end of each week to the
City and to the Liaison Committee.

* If job is less than three months, prepare for length of job.

VI

VIL

VIIL

XL

XIIL

If the Contractor shall use any sub contractor on any work performed under this contract, he/she shall Lake affirmative

action to negotiate with qualified minority subcontractors. This affirmative action shall cover both pre-bid and
post-bid periods. It shall include notification to the State Office of: Minority Business Assistance or As designee,
while bids are in preparation, of all products, work or services for which the Contractor intends to negotiate bids.

In the employment of journeyman, apprentices, trainees, and advanced trainees, the Contractor shall give preference to
citizens of the Commonwealth who have served in the armed forces of the United States in time of war and have been
honorably discharged therefrom or released from active duty therein, and who are qualified to perform the work to which
the employment relates, and, secondly to citizens of the Commonwealth generally, and, if such cannot be obtained in
sufficient numbers, then to citizens of the United States

A designee of the City and a designee of the Liaison Committee shall each have the right of access no the
Construction site,

Compliance with Requirements

The Contractor shall comply with the provisions of Chapter 151B of the Massachusetts General Laws, which are
herein incorporated by reference and made as amended by Executive Order 227, and of Chapter 151B as
amended, of the Massachusetts General Laws, both of which are herein incorporated by reference and made a part
of this contract.

Non-Diserimination

The Contractor, in the performance of all work after award, and prior to completion of the contract work, will not
discriminate on the grounds of race, color, religious creed, national origin, age or sex in employment practices, in the
selection or retention of sub-contractors, or in the procurement of materials and rentals of equipment.

Solicitations for sub-Contracts and for the Procurement of Materials and Equipment

In all solicitations either by competitive bidding or negotiation made by the Contractor either for work to be performed
under a subcontract or for the procurement of materials or equipment, each potential subcontractor or supplier shall be
notified in writing by the Contractor of the Contractor's obligations under his contract relative to non-discrimination and
affirmative action.

Bidders Certification Requirement

1. The following certification statement will be inserted in the bid document just above the bidder's signature.

"The bidder hereby certifies he shall comply with tile minority manpower ratio and specific action steps
contained in the City of Newton, Massachusetts Supplemental Equal Employment-- Opportunity
Anti-Discrimination and Affirmative Action Program. The Contractor receiving the award of the contract
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XIII.

XIV.

XV.

shall be required to obtain from each of its subcontractors and submit to the contracting or, administering
agency prior to the performance of any work under said contract a certification by said subcontractor,
regardless of tier, that it will comply with the minority manpower ratio and specific affirmative action
steps contained in the City of Newton Massachusetts Supplemental Equal Employment Opportunity Anti
-Discrimination and Affirmative Action Program.

Contractor's Certification

A Contractor's' certification form must be signed by all successful low bidders prior to award by the City. A Contractor
shall not be eligible for award of a contract unless the contractor has executed and submitted the Contractor's Certification,
which shall be deemed a part of the resulting contract. (See Attachment B)

Subcontractor's Certification

Prior to the award of any subcontract, regardless of tier, the prospective subcontractor must execute and submit: to the
Prime Contractor a subcontractor's certification setting forth the subcontractor's compliance with this program, which
shall be deemed a part of the resulting subcontract. (See Attachment C)

Compliance - Information, Reports and Sanctions

1. The Contractor will provide all information and reports Required by the administering department or, the City on
instruction issued by either of them and will permit access to its facilities and any books, records, accounts and other
sources of information which may be determined by the City to affect the employment of personnel. This provision
shall apply only to information pertinent to the City's supplementary affirmative action contract requirements, Where
information required is in the exclusive possession of another who fails or refuses to furnish this information, the
Contractor shall so certify to the administering department or the City as appropriate and shall set forth what efforts
he/she has made to obtain the information.

2. Whenever the administering department, the City, or the Liaison Committee believes the General Contractor or any
Subcontractor may not-, be operating in compliance with the terms of this Section, the City directly, or through its
designated agent, shall conduct: an appropriate invest ig at ion, and may confer with the parties, to determine if such
Contractor is operating in compliance with the terms of this Section. If the City or its agent finds the General
Contractor or any Subcontractor not in compliance, it shall make a preliminary report on non-compliance, and notify
such Contractor in writing of such steps as will in the judgement of the City or its agent bring such Contractor into
compliance. In the event. that such Contractor fails or refuses to fully perform such steps, the City shall make a final
report of non-compliance, and recommend to the administering department the imposition of one or more of the
sanctions listed below. If, however, the City believes the General Contractor or any Subcontractor has taken or is
taking every possible measure to achieve compliance, it shall not make a final report of non-compliance. within
fourteen days at the receipt of the recommendations of the City, the administering department shall move to impose
one or more of the following sanctions, as it may deem appropriate to attain full and effective enforcement:

(a) The recovery by the administering department from the General Contractor of 1/100 of 11 of the contract
award price or $1000 whichever sum is greater, in the nature of liquidated damages or

if a Subcontractor is in non-compliance, the recovery by the administering department from the General Contractor,
to be assessed by the General Contractor as a back charge against the Subcontractor, of 1/10 of 1% of the sub-contract
price, or $400 whichever sum is greater, in the nature of liquidated damages, for each week that such party fails or
refuses to comply

(b) The suspension of any payment of part thereof due under the contract until such time as the General
Contractor or any Subcontractor is able to demonstrate his compliance with the terms of the contract;

(c) The termination, or cancellation, of the contract, in whole or in part, unless the General Contractor or any
Subcontractor is able to demonstrate within a specified time his/her compliance
with the terms of the City's affirmative action construction contract requirements; OR,
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(d) The denial to the General Contractor or any Subcontractor of the right to participate in any future contracts
awarded by the administering department for a period of up to three years.

3. If at any time after the imposition of one or more of the above sanctions (unless the contract. has been terminated), a
Contractor is able to demonstrate that he/she is in compliance with this section, he/she may request the City to suspend
the sanctions conditionally pending a final determination by the City as to whether the Contractor is in compliance. Upon
final determination of the City, the administrating department, based upon the recommendation of the City, shall either
lift the sanctions or continue them.

4. Sanctions enumerated under Section XV shall not: be imposed by the City except after the General Contractor or
Subcontractor have had an opportunity for full and fair hearing with City. The non-compliance investigation shall be
initiated without prior notice to the contractor. Any sanctions to be imposed shall be, set forth fully and completely in
writing, and may then be appealed to t-he City in writing by the Contractor.

XIV. Severability
The provisions of this section are severable, and if any of these provisions shall be held unconstitutional by any court of
competent jurisdiction, the decision of such court. shall not, affect or impair any of the remaining provisions.
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FAIR EMPLOYMENT LAW

The Fair Employment Law declares that it is illegal to discriminate on the basis of race, color, religious
creed, national origin, sex, sexual orientation, age, ancestry or disability

IT IS UNLAWFUL:

doings of any of the acts forbidden under this Chapter or to attempt to do so.

to print or circulate any advertisement or use any appli-
cation form which directly or indirectly specifies any limit-
ation on the basis of race, color, religious creed, national
origin, sex, sexual orientation, age, ancestry or disability.

to discharge or refuse to hire arty individual on file basis of
their race, color, religious creed, national origin, sex,
sexual orientation, age, ancestry, or disability.

to discriminate against any individual in matters relating
to compensation, terms, conditions, or privileges of
employment because of their race, color, religious creed,
national origin, sex, sexual orientation, age, ancestry or
disability.

to require a woman to leave her job at some arbitrary stage
in her pregnancy or to refuse to let her return to work until
a specified time set by the employer.

to grant a female employee at least eight weeks leave for
purposes of childbirth or to treat her absence differently
than any other absence due to disability.

to require an employee to remain at work during any day
or part thereof that s/he observes as a religious holiday
provided that the employee gives a ten-day notice and the
absence does not cause undue hardship to the employer.

to discharge or refuse to hire any person because of their
failure to furnish information concerning admission to a
center for the treatment of mentally ill persons.

to discriminate against a job applicant for failure to furnish
information, written or oral, concerning.- A) an arrest,
detention or disposition regarding a violation of law in
which no conviction resulted; B) a first conviction for any
of the following misdemeanors: driving under the
influence, simple assault, speeding, minor traffic
violations, disturbance of the peace; or C) conviction for a
misdemeanor where the date of the conviction or end of
period of incarceration, if any, occurred more than five
years prior to the employment application, and the
applicant has not been convicted of any offense within the
five years immediately before the date of application.

RETALIATION
It is illegal to retaliate against any person because s/he has opposed any practices forbidden under this Chapter or because s/he has filed
a complaint, testified, or assisted in any proceeding before the Commission. It is also illegal to aid, abet, incite, compel or coerce the

SEXUAL HARASSMENT
151B:1,18 The term "sexual harassment" shall mean sexual advances, requests for sexual favors, and
other verbal or physical conduct of a sexual nature when (a) submission to or rejection of such
advances, requests or conduct is made either explicitly or implicitly a term or condition of
employment, or as a basis for employment decisions: (h) such advances,, requests or conduct have
the purpose or effect of unreasonably interfering with an individual's work performance by creating
an intimidating, hostile, humiliating or sexually offensive work environment.

COMPLAINTS

All complaints must be filed in writing. Information on the filing of complaints can be obtained by contacting the
MASSACHUSETTS COMMISSION AGAINST DISCRIMINATION at the following locations:

Boston office:

One Ashburton Place
Room 601

Boston, MA 02108
(617) 727-3990

Springfield office:

436 Dwight Street
Suite 315

Springfield, MA 01103
(4 13) 739-2145
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CITY OF NEWTON

WAGE RATE REQUIREMENTS

GENERAL

This section summarizes the requirements for gyenent of wages to laborers and mechanics employéer the
Contract.

Other duties and requirements of law which maylrospecified in this section apply and are inhyenpart of the
Contract.

WAGE RATES

The rate per hour to be paid to mechanics, apes)tteamsters, chauffeurs, and laborers emplay#aeo/Nork shall
not be less than the rate of wages in the attatiedmum Wage Rates" as determined by the Commissiof Labor
and Industries. The schedule of prevailing wagesraiill be updated annually for all public constroic projects lasting
longer than one (1) year. The contractor shallthayprevailing wage rate set out in the applicplbévailing wage rate
schedule. Increases in prevailing wage rates sbalbe the basis for a change order.

Keep posted on the site a legible copy of saiddulee Keep on file the wage rates and classificatiof labor employed
on this Work in order that they may be availableif@pection by the Owner, Administrator, or theclitect.

Apprentices employed pursuant to this determinatiomage rates must be registered and approveldebgtate
Apprenticeship Council wherever rates for journegroeapprentices are not listed.

Pay reserve police officers employed on the Woekgtevailing rate of wages paid to regular poliffeers as required by
M.G.L. c149, Sec. 34B, as amended. Such polidgeesf shall be covered by Workmen's Compensatisarémce and
Employers Liability Insurance by the Contractor.

The Contractor and all subcontractors shall, oreakly basis throughout the term of the contradyigle to the City of
Newton certified payroll affidavits verifying comphce with M.G.L. ¢.149, Sec. 27, 27A and 27B.

The Contractor and all subcontractors shall pro@id&tatement of Compliance within 15 days of thegletion of its
portion of the work. This statement shall be sutedito the Owner on the form found elsewhere imgbction.

The Contractor shall maintain accurate and compésterds, including payroll records, during the €act term and for
three years thereafter.

END OF SECTION
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The Massachusetts Prevailing Wage Law
M.G.L. ch. 149, 88 26 — 27

NOTICE TO AWARDING AUTHORITIES

"The enclosed wage schedule applies only to thefiapproject listed at the top and will be updafedany public
construction project lasting longer than one (rye

'"You should request an updated wage schedule fierDivision of Occupational Safety if you have npened bids or
selected a contractor within 90 days of the daissafance of the enclosed wage schedule.

"The wage schedule shall be incorporated in angridement or call for bids for the project for whiit has been issued.

'Once a contractor has been selected by the awgadithority, the wage schedule shall be made aop#ine contract for that
project.

NOTICE TO CONTRACTORS

>

Theenclosed wage schedule, and any updated schedudepmposted in a conspicuous place at the witldaring the life
of the project.

The wages listed on the enclosed wage schedulebaysiid to employees on public works projectsnaigas of whether
they are employed by the prime contractor, a fied-bidder, or any sub-contractor.

The enclosed wage schedule applies to all phasbe @iroject including the final clean-up. Contoastwhose only role is to
perform final clean-up must pay their employeeseating to this wage schedule.

All apprentices must be registered with the Massgsaetts Division of Apprentice Training in orderkte paid at the reduced
apprentice rates. If a worker is not registeredh wie Division of Apprentice Training, they musted the “total rate” listed
on the wage schedule regardless of experiencelbleskl. For further information, please call (B1727-3486 or write to the
Division of Apprentice Training, 399 Washingtone&st, 4th Floor, Boston, MA 02108
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Awarding Authority: Cityof Newton
Coniract Number: 10-04

Degcription Of Worle Feconstract an existing roadway pavere nt surface.

Jobh Location: Bercliffe Circle

Prevailing Wage Rates
As determined by the Commdssioner under the p rovisions of the
Massachusetis General Laws, Chapier 149, Sections 26 to 2TH

THE COMNONWEALTH OF IiASS ACHUSETTS
EXFCUTIVE OFFICE OF LAECQR AND WORKFORCE DEVELOPMENT
DIVISION OF OCCUPATIONAL SAFETY

STZANHE M. ETHEF
ooy o Lobo ood Woik o o Dewclog oo

CHOE.CH HOEL
D of Lohe

TTEA M I

LA MARLIN
Commazma of e o Ceupounml So

CityTowne HNEWTON

Issue Date: 0702402009

This wage schedule nusthe posied at the work site in a¢ cord ance with M.G.L. ch. 149, ser. 27
Failure of the employer to pay "p revailing wage rates,” which ave the minimum wage rates lisied ahove, on public worls projecisis a
viehtion of NLG.L. ch. 149, sec. 2TB. Employees not receiving such rates should report the violation o the

Office of Fair Labor and Business Practices, 100 Cambridge Sireet, Boston, MA 02108; Tel: 617-727-3465.

Wage Request Numb er:

20090724-003

Chssification Effective Dates and Total Rates
Consiruction
{2 A¥LE) DRIVER - BJUIFMENT 1201008 $#42260
(3 ALE) DRIVER - EQUIFMENT 12012008 $42330
{4 & 5 A¥LE) DRIVEER - EQUIEMENT 120002008 $42450
ADSSUEMERSIELEPIL 0T DSALA08  §97 D60 0B01E008  §102430 08012010 $107.460
080LM11 F112580
ATR. TR ACK OPERATOR O6OLA08  B46 B30 12012000 47550 06012010 $48550
1201010 §50100 06012011 §51.1mM 12012011 $52350
ASEEST0S EEMOVER, - PIPE / MECH. EQUIPT. 060L2008 38250 12012009 40250
ASPHALT EAKER O6ALA008  $46350 12012000 §47350 06012010 $4R350
120N §esm 06012011 §50600 12012011 $518%0
ASPHALT/CONCEETERS RUSHER PLANT- OHSITE 06OLA08  E5TAL 12012000 §58530 06012010 §59.750
1201010 61030
EACEHOEFE ONT-END LOADER 060L2008  FST4I10 12012000 §58530 06012010 §59.750
120010 $6103
EARC O TYPE TMPING TAMPER 06AL008  §46330 12012000 §47330 06012010 $4E330
120010 $esm 06012011 §50600 12012011 $518%0
ELOCE PAVER, EAMMER / CURE SETTER 06012008 B6E50 12012009 47550 06012010 $48850
1201010 §50.100 06012011 51100 124012011 §$52330
EOILER MAKER 00108 §54 GO0
APTEFNILE: EOLEEMAFREE. -Locall?
Eatio fup e 2 3 + 3 ‘ 7 &
13 ¥ 300 5 m.an Tion aon B3 00 000 2500
ERICEA TONEMETIFICIAL MASONEY [ IHC L. MAS OHEY 0200008 $653: 0BO1E008 671 02012010 $62010
WATERPROOFIHG) 020L/010 6080 02012011 §70900 02012011 $7300
0201012 §TE 0
AFFEEFNIL'E: TBEICETFLASIFEC FMFHI MASON - Local’ Howkn
Eatio fup L 2 3 + 3
135 kS S0 0o [{I0101] T Faon ]
BULLIOZER R ADEFSS OF: AFER D6ALA08  §57 090 12012000 §58.100 06012010 §$50430
1201010 §60 A8
CAIS 50 & UNDERFINNING EOTTOM LA O50L2008 BT 200 12010000 §48200 05012010 $45.200
1201010 50450 06012011 51450 12012011 $5270
CATR S0 & UNDERPINNIN G LAE ORER O6ALA008  $46 100 12012000 §47.100 06012010 $42.100
120N §He3H 06012011 §50330 12012011 $51600
CATR S0 & UNDERFINHING T 0P MAN 06OLA008  $46.100 12012009 §47.100 05012010 $45.100
1201010 §#838 06012011 50330 124012011 51600
CARBIDE COREDRILL OPERATOF O50L2008  $A6350 12012000 47350 05012010 $48350
12OLN10 $esm 06012011 §50600 12012011 $518%0
CARPENTER 03AL008  §52TH
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THE COWMVOHWEALTH OF M&SS ACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WOREFORCE DEVELOFMENT
DIVISION OF OCCUPATIONAL SAFETY

Prevailing Wage Rates
As determined by the Commissioner under the provisions of the
Massachuseis General Laws, Chapter 149, Sections 26 1o 2TH

IMOIEYF. MUEERY

Lo Cowzimn

Awarding Authority: Cityof Newton
Coniract Number: 10-04 CityTown: NEWTON
Desgeription Of Worle Eeconstruct an existing roadway paseerne nt surface.
Job Location: Bercliffe Circle

STZANHE M. ETMP
Scomar of Lom oo Work i oz Do lopora

GEOEGE HORL
D of Loha

LATTEA M. MAELIH
Commanma of Drim of Cerupuned Sofeg

Chssification Effec tive Dates and Total Rates
AFPPEFHILE: CARFEHIFE.- Zom f Fuom A
Fatio Lhp 1 1 3 + 5 3 T 8
135 S 000 o n 000 Tin o0 annn 2000 20 00
CENENT MAS OHMEY/TLASTERD G 02012009 54110 02010000 BGSS10
020172010 W7 AT 02012011 G2 440
020152012 F0520
CHATH ZAWT OPER ATOR 06012009 AE350 12012009 7350
120172010 e 600 06012011 F50 600
CLAM SHELLS/SLTRREY ETIC EETS/HEAD TN G Ila CHIMES 060172002 57410 12012009 £52.530
120172010 H1020
COMPRESSOR OPERATOR 06.01/2009 b o] 12012000 B47 20
120172010 a7
DELEADER (ERIDGE) 070172002 $62 200 01012010 BEZ 410
DENO: ADZEMAH 0601/2008 o100 12012009 B47.100
120152010 #0350 06012011 50350
DENO: BACEHOETLOADERHAMMEER OFERAT OR 060172009 #71m 12012009 42100
120152010 50330 06012011 Eil330
DENO: EURHERS 060152008 o] 12012009 47530
120172010 F50.100 06012011 E51.100
DENO: COHCEETE CUTTERSS AWTVER 060172009 M7 12012009 42100
120172010 50350 06012011 B51350
DENO: TACEHAMIMER OPERAT OR 06.01/2009 MA850 12012009 7850
120172010 F50.100 05012011 E51.100
DENO: WEECEING LAE ORER 060172002 o100 12012009 £47.100
120172010 b ] 06012011 BI0350
DIRECTIONAL DRILL MACHHE OPERATOR 06,0 1/2009 pie] 12012000 52,10
120172010 FaA0 680
DIVER 080172008 572550 0201200 75000
020152011 21740
DIVER TEMDER 02012002 58000 02010000 BO0 240
020172011 5340
DIVER TEHDEE (EFFLUENT) 080 1/2008 $o2l0 02012005 B9 440
020152011 =70
DIVERESLURR Y (EFFLUENT ) 020152008 07 060 02012008 F102.430
020152011 £113.190
ELECTRICLAN 03012008 B350 09012005 o4 750
000152010 57 200 02012011 BG2 A0

02012010
02012011

06012010
12012011
06012010

06012010

06012010
12012011
06012010
12012011
06012010
12012011
06012010
12012011
06012010
12012011
06012010
12012011
06012010

02012010

02012010

02012010

02012010

03012010

This wage schedule musihe posted at the worlisite in accordance with M.G. L. ch. 149, sec. 27
Failure of the employer to pay “prevailing wage rates,” which are the minimumwage rates lisied ahove, on public worls projecis is a
viehtion of ML G.L. ch. 149, sec. 2TB. Employees not receiving such rates should rep ori the violation to the

Office of Fair Labor and Business Practices, 100 Cambridge Sireet, Boston, MA 02108; Tel: 617-727-3465.

Issue Date: 07242009 Wage Requesi Number:  20090724-003

F66 200
F70060

F4a3530
F51250
50 TE0

F2E10

B45.1mM
51600
F42.1m
E526m0
B4G530
B52330
F42.1m
B526m
48250
E52330
E48.1m
E5l6m
E504I

E75 500
F62500
FE2 060
£107.410

66020
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THE CONMIDONWELLTH OF WIASS ACHUSETTS
EXECUTIVE OFFICE OF LABOE AND WORKFORCE DEVELOPMENT
DIVISION OF OCCUPATIONAL SAFETY

Prevailing Wage Rates :
As determined by the Commissioner under the provisions of the oy o b L BT gt

D TR Massachusetls General Laws, Chapier 149, Sections 26 to 27TH i
Laucom Tormio Dvwzua ol Lcha
LATEA M. M AELIN
[ o Do ol Oy Zog

Awarding Authority: Cityof Newton
Coniract Number: 10-04 CityTown: HEWTON
Description Of Worle Reconstruct an existing roadway paverne nt surface.
Joh Location: Berchffe Circle

Classification Effec five Dates and Total R aies
AFRFWIEE: ELBG IEICIAN - Local 103
Eaie  fup 1 H 3 + 3 ‘ 7 & o b1
FELLUI X +0 00 4000 5.0 4300 snon 5500 i o 650 0 7im

Fpp Priox 1LALOG; 30558 04 5505506 50,7560

ELEVATOR COHSTREUCTOR 010152009 B3 650 0L01a2010 65,190 01012011 B66 690
01015012 0190
AFREFNILE: FLEWVATIOE CONEIET ICE - Localt
Eatio fup 1 2 3 + 3
11 e S000 35 m 500 T i
Py 1-1 am § mov s Py 3-5 am 1 pear

ELEVATOR COHSTEUCT OF HELFER 010152009 oA 0L01a2010 F51330 01012011 52830
01015012 $54 330
FEHCE & GUARD RAIL ERECTOR 060152009 MG330 12012009 F47330 06012010 F43330
12012010 Foam 06012011 50600 12012011 F5l35
FIELL EMG. - ST . FERS O (BLL: (3, SITE, HVY COMET) 05016009 54 T 11012009 F55890 05012010 F56 990
11015010 g A 05012011 BA A0
FIELL EMG. - EOD PERS OW (ELD G, SITE, HWY COMET) 050152009 40260 11012008 F404910 05012010 41560
11012010 22 05012011 F43020
FIELL: EM3.-CHIEF OF PARTY (ELD (3, SITE, HVY COHET) 050152009 Fa6.140 11012009 BA7 250 0a01a010 B58 260
11012010 F50 610 05012011 F603a0
FIRE ALARM DMSTALLER 030152009 63530 09012009 6470 03012010 a6
0901010 4T 2a0 03012011 63400
FIRE ALARN REPATE ¢ MATMTEMANCE 030152009 516X 090 12008 52540 03012010 F53470
090172010 4410 030142011 B353m30
FIREM A (AS5T . ENGIMEER ) 06015009 Falra 12012009 F52.740 06012010 53210
12015010 $54 390
FLAGGEE & SIGHALER 060172009 510 12012009 F35.100 06012010 E36.10
12014010 $26.100 06012011 F37.1m 12012011 F37.1m
FLOORCOVERER 020152009 pati: ]
AFTEFNILE: FLOOEC CWEEFE.- Localllis Zenal
Eatio fup 1 2 3 + 3 E 7 &
11 T S0 on 35m LR (530 mon T30 &g &0
e am 70 b,
FORE LIFT/CHEREY FICEER 06012009 BT a0 1201009 BAg A0 0012010 BA0TED
1201010 103
FEHERAT ORI GHT I (3 PLAMT/HEATERS 06012009 M0 12012009 547200 06012010 B45210

12012010 @eTa
This wage schedule nmusihe posted at the work site in accord ance with M.G.L. ch. 149, sec. 27
Failure of the employer to pay "prevailing wage rates,” which are the minimum wage rates lisied ahove, on public works projects is a
violation of NLG.L. ch. 149, sec. 2TB. Employees not rereiving such rates should report the violation to the
Offire of Fair Labor and Business Practices, 100 Cambridge Siveet, Boston, MA 02108; Tel: 617-T27-3465.

Issue Date: (0772472009 Wage Request Mumber:  20090724-003 Page 3o0f 10
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THE COMNONWEALTH OF IiASS ACHUSETTS @
EXFCUTIVE OFFICE OF LAECQR AND WORKFORCE DEVELOPMENT ‘ﬂl.-c i‘« o
DIVISION OF OCCUPATIONAL SAFETY ["‘ l&

Prevailing Wage Rates :
As determined by the Commissioner under the provisions of the Seamar S G B g

IMOTEY T Y Massachusetis General Laws, Chapier 149, Sections 26 to 2TH GponcE e

LATEA M MAELIN
Commazma of e o Ceupounml So

Awarding Authority: Cityof Newton
Coniract Number: 10-04 CityTown: HEWTON
Degcription Of Worle Feconstract an existing roadway pavere nt surface.
Joh Location: Bercliffe Circle

Chssification Effective Dates and Total Rates
GLAZIER (GLASS PLAMESATRE BARRTERTHTERIOR SVATENS ) 07012009 31760 01012010 £52010
APPBEENILE: CLAZIFE - Tocal3d Zoze 1
Eatin up 1 2 K + 3 3 T 3
11 b3 J0 00 5m non 500 o 5 ] 2000
e At TH0 b,
HOISTING ENGINEER/CEAEE JGEAD ALLS 060172000 57410 12012009 §5853 06012010 a0

120152010 1030
APREFHILE: HOIFLFOED. BHG- Lo calt

Eatio Zup 1 2 3 + 3 i 7 3
1 b3 3300 L] L0 T A0 20 00 000
HWAL (DUCTWORE) 02012009 mlom 02012009 6227 02012010 6350
HWAC (ELECTRICAL COMTROLE) 0z01/2000 63530 02012009 §o4.7E0 02012010 Fa6020
09012010 AT 260 0%012011 pLE AL ]
HVAC (TESTIMG AND BALANCIHG- AIR) 020172000 1020 08012009 62270 02012010 63520
HWAL (TESTIMNG AMD BEALAMCIMG-WIATER) 02012009 o5 o 09012009 67480 02012010 it ]
HWAC MECHAMIC 02012009 il 09012009 67480 02012010 it ]
HYDEAULIC DRILLS 060172009 6230 12012008 $47550 06012010 43030
12017010 Fa0.1m 06012011 £51.1m 12014011 B52350
INSULATOE (PIPES & TAHES) 0801720058 £56.560 02012008 £59260 08012010 6lad0
APPEENILE: AFEEZIOS INZULATIOF. (Fipw & Iaxde)- Localt Berkn
Eatin Zup 1 2 3 +
1% k3 3000 1] 00 00
oy am ] pmar
ROHWOREERWELDER 0z16/2000 £55230 097162009 §5958 03162010 60930
APPEFNILE: IFCHWOREEE. - LogalT
Eatin 3% 1 2 K + 3 3
k3 oo Jonn T5.00 oo &on S00n
Strorral 1:4; Crmamands11:4
TACEHAMMEER & PAVIHG EREAEER OPERATOR 060172009 MaIm 12012009 47350 06012010 B4E350
1201010 oA 06012011 5040 12014011 B5lza
LABCRER 060172000 46,100 12012008 4710 06012010 4310
12017010 MOz 06012011 50350 12014011 BSlam
AFPEENILE: LABCOEEE -Zonol
Estio fup 1 2 3 +
15 b3 0 00 T .00 000

This wage schedule nusthe posied at the work site in a¢ cord ance with M.G.L. ch. 149, ser. 27
Failure of the employer to pay "p revailing wage rates,” which ave the minimum wage rates lisied ahove, on public worls projecisis a
viehtion of NLG.L. ch. 149, sec. 2TB. Employees not receiving such rates should report the violation o the
Office of Fair Labor and Business Practices, 100 Cambridge Sireet, Boston, MA 02108; Tel: 617-727-3465.

Issue Date: 0752452009 Wage Request Numb er: 20090724-003 Page 4of 10
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THE CONMMONWEALTH OF MASS ACHUSETTS 25
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT .,-ﬂ[';c i“
DIVISION OF OCCUPATIONAL SAFETY [‘:

Prevailing Wage Rates
As determined by the Commdssioner under the p rovisions of the
IOTHY P R A Massachusetis General Laws, Chapier 149, Sections 26 to 2TH

CHOE.CH HOEL
e oo o v D of Lohe

STZANHE M. ETHEF
ooy o Lobo ood Woik o o Dewclog oo

LATEA M MAELIN
Commazma of e o Ceupounml So

Awarding Authority: Cityof Newton
Coniract Number: 10-04 CityTown: HEWTON
Degcription Of Worle Feconstract an existing roadway pavere nt surface.
Joh Location: Bercliffe Circle

Chssification Effective Dates and Total Rates
LAEORER: CARTENTER TEMDER 060172009 Malm 12012009 47100 06012010 F43.100
120172010 po R 06012011 30350 12012011 B5la0
LAEORER: CEMENT FIIIS HEE TEHD'ER 060172009 610 12012009 47100 05012010 B43.100
120172010 M3 06012011 0330 120142011 Fila
LABORER: HAZARD OUS WASTEMSE ES TOS EEMOVER 0601/2009 Ma1m 12012009 47100 06012010 42100
120172010 MAEH0 06012011 50350 120142011 B5la
LABORER: MASOH TEMDER 0601/2009 Ma330 12012009 47350 06012010 42350
12012010 0 A0 06012011 50400 12014011 51240
LABORER: MULTI TEADE TEHMLER 060172000 610 12012009 47100 06012010 B42.100
12012010 M3 06012011 50350 12014011 F51A00
LABORER: TREE REMOVER 06012009 BMa.1m 12012009 47100 06012010 42100
120172010 MO0 06012011 503250 120142011 E5lam

This claesification spphes to fhe wholem ke ramoral
of stardivg tree s fchodive all aseocited trimm g of bravwches and lmbs, and applies to the remoral of brackes ot loc atiors mot onac apod abilieg Tnes .

LAZER EEAT OPERATOR 06012009 MaIm 12012009 47350 06012010 BE330
12012010 MO Am 06012011 50400 12014011 Bilza
MARELE & TILE FIHMIS HERS 020172009 £54 500 0012000 £56240 02012010 6830
02012010 £S5G4T 02012011 §59270 02012011 60830

020172012 1740
APPEFWILE: MAREELF-ITLF- IFEF A ZI0 FINTSHEE. - Logals Mtk & Iik

Eatin fup 1 2 K + 3
13 kS 3000 00 .0 o |00
e atm SO0 b .
MARELEWMAZOME TILELAVERS & TEREAZZD MECH 02012009 A5 360 02012009 F67 160 02012010 BGE00
02012010 05 02012011 70240 02012011 BI040

020172012 74030
APPEFENILE: MAREELF-ITLF-TFERAZID MECHAHIC - Logald Marbk & ik

Eate fup 1 2 3 + i
13 £ 3000 ] .00 @00 won
MECH. SWEEPER OFERAT OR (HOH-COMSTRUCTION] 0701009 F2830 07012010  $29000 07012011 §2070
MECH. SWEEPEE OFEFRAT OF. (O C OHST. SITES) 06012009 5T 0 12012009 52100 06012010 Bin4
12012010 $60680
MECHANICS MAINTENANCE 0601009 £57 090 12012009 §58.190 06012010 §50430
12012010 A0S0
MILLWEIGHT (Zore 1) 0302009 £54 400
APTEFHILE: MILLWEIGHT - Locel 1121 Zoza 1
Eath fup 1 2 3 + i P 7 &
15 % 3000 3500 0.0 i300 LT 5 @no a5 .00

This wage schedule nusthe posied at the work site in a¢ cord ance with M.G.L. ch. 149, ser. 27
Failure of the employer to pay "p revailing wage rates,” which ave the minimum wage rates lisied ahove, on public worls projecisis a
viehtion of NLG.L. ch. 149, sec. 2TB. Employees not receiving such rates should report the violation o the
Office of Fair Labor and Business Practices, 100 Cambridge Sireet, Boston, MA 02108; Tel: 617-727-3465.

Issue Date: 0752452009 Wage Request Numb er: 20090724-003 Page Sof 10
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THE COWMVOHWEALTH OF M&SS ACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WOREFORCE DEVELOFMENT
DIVISION OF OCCUPATIONAL SAFETY

Prevailing Wage Rates
As determined by the Commissioner under the provisions of the
Massachuseis General Laws, Chapter 149, Sections 26 1o 2TH

STZANHE M. ETMP
Scomar of Lom oo Work i oz Do lopora

IMOIEYF. MUEERY

GEOEGE HORL
Lo Cowzimn D of Loha

LATTEA M. MAELIH
Commanma of Drim of Cerupuned Sofeg

Awarding Authority: Cityof Newton

Coniract Number: 10-04 CityTown: NEWTON
Desgeription Of Worle Eeconstruct an existing roadway paseerne nt surface.
Job Location: Bercliffe Circle
Chssification Effec tive Dates and Total Rates
MORTAR MIXER 060 12009 MoazH 12010000 T30 06012010 B350
12012010 Hoasm 06012011 50 600 120102011 $51850
OILEE (OTHEE THAN TRUC K CERANES GRADALLS) 060 12009 #1000 12010009 1730 06012010 F42400
12012010 MI2M
OLLEE (TRUCKE CEAMES, GEADALLE ) 060 L2009 ) 12012009 44T 06012010 F45550
12012010 Ma3E
OTHEE. POWEE DEIVEH EQUIPMENT - CLASS O 060 12009 BT 000 12010009 50150 06012010 Ba04z
12012010 050
PATHTER (B BT (5BS /T AMES ) 070 L2009 2260 01012010 563410
AFFEFWIL'E: FAINIEE - Local3J Zoma 2
Tatic fup 1 1 3 + 5 1 7 &
11 % 3000 3500 60,00 i300 o0 7300 00 50 00
Py am TS0 b,
PAIMTER. (S PRAY OR S AMDELAST, HEW) * 070152009 $53.160 01012010 54310
*If 30% armore of amfaces tobe pakited are vear coretnaction,
HEW pagd rate shall be used.
AFTEFHILE: PAMIFE - Local3 ] Zoma
Eatio 29 1 H 3 [ 3 i 7 &
11 W 0 3500 60,00 £300 mo0 7500 00 20
S pw am 750 b
PAINTER. (S FRAY OR S AMDELAST, REPAINT) 070008 F512: 01012010 §5237
ATTEFHILE: PAIFE - Local3 ) Zoma
Fatic fuy 1 H 3 + § i 7 &
11 % 000 3500 i0.00 0500 o0 500 00 S0 00
e amm TI0 b
PATMTER (TRAFFIC MARETHGE ) 06012009 a6l 12012002 4710 06012010 4310
12012010 Moz3 06012011 BS0350 12012011 E5lsm
PATMTER. /T APEE. (B RTIEH, HEW) * 07012009 51760 01012010 B52910
* B 30%. or mors of srface s to be padte d are rewr ¢ atoaction, HEWT
padtrate diallbe usd
AFTEFHILE: PAHIFE - Logal3 5 Zoma
Eatio 29 1 1 3 + 3 i 7 &
11 8 g 3500 0,00 i3 ol 7500 ET] E
o pw am 750 b
PATHTEE / TAPEE (B ETISH, REPATHT ) 07012009 Moagm 01012010 F50970

This wage schedule musihe posted at the worlisite in accordance with M.G. L. ch. 149, sec. 27
Failure of the employer to pay “prevailing wage rates,” which are the minimumwage rates lisied ahove, on public worls projecis is a
viehtion of ML G.L. ch. 149, sec. 2TB. Employees not receiving such rates should rep ori the violation to the
Office of Fair Labor and Business Practices, 100 Cambridge Sireet, Boston, MA 02108; Tel: 617-727-3465.

Issue Date: 07242009 Wage Requesi Number:  20090724-003
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IMOIEY P MUEERY

Limucom thws i

Awarding Authority: Cityof Newton

THE CONVVDNWEALTH OF WSS aCHUSETTS
EXECUTIVE OFFICE OF LAEOR AND WORKFORCE DEVELOFMENT
DIVISION OF OCCUPATIONAL SAFETY

Prevailing Wage Rates
As determined by the Commaissioner wnder the p rovisions of the
Massachusets General Laws, Chapter 149, Sections 26 to 27H

TZANHE M, BT
fzomar o Lo ood Woikfo o= Do opor,
CHOECHE HOEL
D= ol Lobo

LATER M. MAELIN
Commanma o Dmiaim ol Ooupunod Sotg

Issue Date:

Coniract Number: 10-04 CityTown: HNEWTON
Description Of Worle Feconstruct an existing roadway pavement surface.
Job Location: Bercliffe Circle
Classification Effec tive Dates and Total Rates
AFTEFHILE: PANTFE - Loosl3 5 Zoa 2
R fap 1 H 3 + i ‘ 7 &
11 % 5000 3500 IR i500 o0 7500 @00 w000
Sy am 750 b,
PAMEL & PICEUP TRUCES DRIVER 12012008 Manm
FIEE AMD DOCE COME TRTUCT OF (UHDERFMHIHG AHMI 0801008 58090 02012009 a0 240 08012010 o250
DECE) 0501011 §65340
FILELEIVEER 02012008 F5a 0 02012009 F60240 0a012010 F62.500
020152011 BO5Z40
APTEFWILE: PILE TEIWEE.- Logal 3¢ Zoxa 1
R fap 1 H 3 + i ‘ 7 S
13 % 000 i300 0. 7300 @00 500 won 2500
FIPEFITTEE. & 5 TEAMFITTER 03012009 Ba5080 09012009 FOT AR 03012010 b itpeei]
APTEFWILF: PIPEFIIIEE. - Locali3T
R fap 1 H 3 + 3
- % 00 +300 “0.00 000 @on
*+1:3; 5:15 1:10 famafir e am] 1 BefrgAC Mocharnic frups & Fn fame o abore
Bafrigh Machazic ##1 11:0,2 4 3:6 4 & 5:10;6:12,71 4,817,920, 10 23(Max)
FIPEL AYEE 06012009 Ma6350 1201009 BT 350 06012010 F48350
120152010 MoAm 05012011 E50am 12012011 F5lasn
FLUMEERS & G458 FITTERS 03012009 A 5m 09012009 FGT 000 03012010 63250
AFTEFHILE: FLUMEEE. - Localll
R fap 1 2 3 + i
" % 3500 000 35.m i300 700
WL 206 30 414 519 fup am] yuas fhp b W haoe-T; fop § w a5
PHEULLATIC C OMTEOLS (TELE ) 03012009 RS 980 09012009 FOT AR 03012010 b itpeci]
FHEULLATIC DEILL/TOOL OPERAT OR 0G0 12009 Ma3m 12012009 F47350 06012010 F43350
120152010 MoAm 05012011 504800 12012011 F5lasn
POWDERNLAM & BLASTER 06012009 M71m 1201009 F48.10 06012010 40100
120142010 Fa0350 06012011 F51350 14012011 Fa2am
POWEE S HOVELD ERRIC ETREH CHIM G Lis CHIME 06012009 57410 1201009 58530 06012010 Fa0orEn
120152010 bR E]
FUME OPERATCR (COMCRETE) 050 12009 BT 410 12012009 53520 06012010 E507an
120152010 w100
PULE OPFERAT OF. (DEPATERIH G, OTHER ) 06012009 MI0m 1201009 BT 30 06012010 483210
120152010 MO0
EEATY- M C OHCEETELEIVEE. 050152009 Mos; 05012010 4100 05012011 41650

This wage schedule nusihe posied at the work site in ac cordance with M.G L. ch. 149, sec. 27
Failure of the employer to pay "prevailing wage rates,” which are the minimumwage rates lisied ab ove, on public works projecisis a
viokation of M. G.L. ch. 149, sec. 27B. Employees not receiving such rates should report the violation to the
Office of Fair Labor and Business Practices, 100 Cambridge Sireet, Boston, M4 02108; Tel: 617-727-3465.

0242009

Wage Request Numb er:

20090724-003
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THE COMIVDHWEALTH OF MASS ACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WOREFORCE DEVELOPMENT
DIVISION OF OCCUPATIONAL SAFETY

Prevailing Wage Rates
As determined by the Commaissioner under the p rovisions of the
S TR Massachusetis General Laws, Chapter 149, Sections 26 to 2TH

GFOECE
Lo oo D= of Coho

STZANNE M. ETHE
Sromnt o Loboi ood o i o= Cewelop o

Kemmmmesis o Seepased S
Awarding Authority: Cityof Hewton
Contract Mumber: 10-04 CityTown: HNEWTON
Description Of Worle Beconstruct an existing roadway paverne nt surface.
Job Location: Bercliffe Circle

Chaseification Effec ive Dates and Total Rates
RECLATMERS 06015009 §570M0 12012009 $58.190 06012010 $59430
12012010 §650660
RESIDENTIAL WOOD FRAME CARPENTER +* 040109 FE5EW

*+ The Besideartial Wood Frame Carperder classification applies onky
tothe constroction of rew:, wood frame Tesidences that do not eceed
fonar stooies o ndig the tasemerd

RIDE- 0N MOT ORIZED BUGHY OPER ATOR D6ALIN0Y  BAS3S0 12012008 47330 06012010 $48350
1201010 $#96m 06012011 $50600 12012011 $51840
ROLLER & PREATERMIUL CHING B C HHE 06012008 §57050 12012008 $53190 06012010 $59430
1201010 05
RO0FER (B Rocfer Whterproofig &R0 ofer Dam procfg) 02012008 §53 860
AFFEENILE: EOCFEE.-Localis
Eoatio fuyp 1 2 3 + 3
- Y 300 nm 5.0 Tion 0o
15, 16 10 feamattur 110 jor portivn thexe £ Suplis 2000 bae ; Stupe 2-5 amm 1000 b,
Eoofur (Earoofing): Same fape and Howr a Abowe **1:4; Thamafierl:1
SHEETMET AL WOREER 02012008 §51020 08012008 $62270 02012010 63520
APPEFWILE: ¢HFE! MEIAL WOREFE. - LocallT-A
Foatio fup 1 2 3 + 5 i 7
13 k2 4000 4300 0.0 s 500 Tim &0

fap 13 am ] pear fapy 47 am € omeor,

SIGH ERECTOR 06012009 .
APEEFHILCE: SL3HEEECICE - Local3l Zoxe 2
Eatio fup 1 1 3 + 3 ] T & El
11 S 000 3500 LR £ oo TN oo 500 ]
g amt oo,
ELATE/TILE/FRECAST CONCEETE ROOFER 02012009 54110
SPECLALIZED EARTHMOVING EQUIF < 35 TOHS 12012008 2500
SPECLALIZED EARTHMOVING EQUIF = 35 TOHE 1201008 2240
SPRIMELER FITTEER 0371602009 G950 09/16.2008 F63 450 037162010 F69.T00
APPEEHILE: SPEINFLEF. FITIFE - LecaliS0
Eatio fap 1 2 3 + 5 ] 7 & 9 m
11 ¥ 4000 4300 LR RAR ] s 3o T T L] &30
ESTEAN E OILER OPERATOR 06012009 E5T 0o 12012009 581 06012010 504
12012010 F60 450
TANMPERS, SELF-PEOPELLED OF TEACT OF DR AWM 06012009 E5T 0o 12012009 531 06012010 504

12012010 E50.630

This wage schedule musthe posted at the work site in ar cordance with M.G.L ch. 149, sec. 27
Failure of the employer o pay “prevailing wage rates,” which are the minimum wage rates lisied ah ove, on public works projecis is a
viokation of ML G.L. ch. 149, sec. 27B. Employees not receiving such rates should report the violation to the
Office of Fair Labor and Business Practices, 100 Cambridge Sireet, Boston, MA 02108; Tel: 617-727-3465.

Issue Dave:  07/24/2009 Wage Request Number:  20090724-003 Page Bof 10
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THE CONVVDNWEALTH OF WSS aCHUSETTS
EXECUTIVE OFFICE OF LAEOR AND WORKFORCE DEVELOFMENT
DIVISION OF OCCUPATIONAL SAFETY

Prevailing Wage Rates
As determined by the Commaissioner wnder the p rovisions of the
DD A Massachusets General Laws, Chapter 149, Sections 26 to 27H

EHOEHE
Limucom thws i D= ol Lobo

TZANHE M, BT
fzomar o Lo ood Woikfo o= Do opor,

Commmsins o o gl Su
Awarding Authority: Cityof Newton
Coniract Number: 10-04 CityTown: HNEWTON
Description Of Worle Feconstruct an existing roadway pavement surface.
Joh Location: Bercliffe Circle

Chassification Effec tive Dates and Toial Raies
TELEC OMMUHLC ATIOH TECHHICLAN 0BOLA00S  ES1EM 0POLE00S  F52540 0301R010  §S34T0
0901010 £S4410 0B0LE011  §55330
PFEEFHILE: IFLAECOMMTHICAIIOH IECHNICIAH - Local 103
Foatin fup 1 1 3 + 3 4 T &
11 o i 00 300 5000 3500 (] [A30] Tinm E= ]
TERRAZZ0 FINISHERS 02016009 64260 0SOLE00S  FES 0 02010010 $6595
05014010 $EEAID 02012011 $EDE40 0801R011  $71940

0201012 Franm
FFPEFWILE: MARELE-ITLE- IFEF L2200 FINITHEE. - Locald Mabh & Iik

Eatio fup 1 1 3 + 3
13 e 000 o 0. o 2000
Sy am B0 b,

TEST BORING DRILLER 06012008 7500 12012009 F45 500 06012010 F40500
12012010 £50.750 06012011 F51750 12012011 £53000

TEST EORI G DRILLER HELTPEER. Q601009 Malm 12010009 720 06012010 F22m
12015010 Mo4m 06012011 5047 120142011 F5l7a

TEST BEORING LAEORER Q601009 Malm 12010009 F47.100 a0 12010 F421m
12012010 M350 06012011 30350 12012011 51600

TRACTORS/PORT ABLE STEAM GEMERAT ORS OG0 L2009 A7 090 12010009 52100 a0 14010 E50 40
12012010 60650

TRAILERS FOR EARTH MOVIH G EQUIPIMENT 120152008 #3130

TUMHEL WORE - COMFEESSED ATR OG0 L2009 g4 12010009 50680 a0 14010 60920
1201010 6218 0601011 §63430 12012011 §64 680

TUMNEL WORK - COMPRESSED ATR (FLAT. WASTE) O6OLE009  S60430 12012000 $61680 0601010 §62530
1201010 o4 180 06012011 FaS40 120142011 Fh6 GE0

TUMHEL WOEE - FEEE ATR 060 Lr00g 505 12010009 E51750 a0 14010 F530m
1201010 54250 06012011 55500 120142011 56750

TUHHEL WOREK - FREE ATE: (FHAZ . WASTE) 060 12009 52500 12012009 53750 06012010 F55000
1201010 a6 250 06012011 57 500 120142011 F52750

WAC-HATL lanlsmng M550

WIAGON DRILL OPERATOR 060 L2009 Ma3i la01a009 F47350 a0 142010 F42350
1201010 MOAm 06012011 5000 120142011 E5lzan

VIASTEWATER PUMP OPERATOR 06012008 5T 410 12012009 §55 530 06012010 F50TE0
12012010 81030

VIATER METEE DMTALLER 0201520089 £65500 08012009 6T 000 03012010 65250

This wage schedule nusihe posied at the work site in ac cordance with M.G L. ch. 149, sec. 27
Failure of the employer to pay "prevailing wage rates,” which are the minimumwage rates lisied ab ove, on public works projecisis a
viokation of M. G.L. ch. 149, sec. 27B. Employees not receiving such rates should report the violation to the
Office of Fair Labor and Business Practices, 100 Cambridge Sireet, Boston, M4 02108; Tel: 617-727-3465.

Issue Date: 0772472009 Wage Request Number:  20000724-003 Page %of 10
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THE CONMMWOHNWEALTH OF MASS ACHUSETTS &,
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOFMENT 'ﬂ[‘( % i
DIVISION OF OCCUPATIONAL SAFETY ".\ E}ﬂ ﬁg-
R,

Prevailing Wage Rates
As determined by the Commissioner under the provisions of the
IMOYEYE MURE AT Massachusets General Laws, Chapier 149, Sections 26 to 2TH

CEOECE HOEL
Lo towimi Dz of Loha

STZRHNE M. ETMP
Scoaoy d Lon oxd Woik (o oz Ceelopoes,

Coxmsie o v o o el e
Awarding Authority: Cityof Mewton
ContraciNumber: 10-04 CityTown: NEWTON
Degcription Of Worle Feconstruct an existing roadway paverne nt surface.
Joh Location: Bercliffe Circle

Classification Effec tive Dates and Total Bates

Lodditional Spprertice Biform ation.:

Tfivin m wrgge mtes £ o0 apprettices employed onpublic woocde projects are listed asbome o o percetitnge of the pre-determ ve d hourby an e mite ectablched bey the

Comm fesiorwer mmder the providore of the M.GL. ¢ 23, 5. 26-270. Apprevtice mtios are edablished ber fhe Diriion of Apprevticeship Tminds et to MG L.
B s 11E11L.

AT apprevitice s must be registered with the Division of Apprerti edhip Traohdvg boaccardmce aith KL GL.c2E, . 11E1IL.

LT stepes are strmonthe (1000 hoors pndess offerarise cpecficed* .

Eatios are expressed o alowable romber of appreztices to joumean an orfraction fwre o,
Tifaltipk mtios are linted dthe comm e £ .

The job site ratio of 2 apprestices(App )far erery 3 jommrwemmeny TH) & alloared as folloars

1TI:1 Bpp; 2-3 THE2 fpp, 46 T4 App; T8 THGG App; 10-12 T8 App; 15-15TH: 10 dpp, ete.

This wage schedule musihe posied at the worlsite in ac cord ance with MLG.L. ch. 149, sec. 27
Failure of the employer to pay “p revailing wage rates,™ which are the minimumwage rates lisied above, on public worls projecisis a
viohtion of ML G.L. ch. 149, sec. 2TB. Employees not receiving such rates should repori the violation io the
Office of Fair Labhor and Business Practices, 100 Cambridge Siveet, Boston, MaA 02108; Tel: 617-727-3465.

Issue Date: 07024720029 Wage Request Number:  20090724-003 Page 100f 10

Project Manual # 10-04 — Reclamation and Repaofr@encliffe Circle
46 of 85



WEEKLY PAYROLL RECORDS REPORT
& STATEMENT OF COMPLIANCE

In accordance with Massachusetts General Law §2IFB, a true and accurate record

must be kept of all persons employed on the pwindiks project for which the enclosed rates havenlpgevided. A Payroll Form
has been printed on the reverse of this page ahadies all the information required to be keptdny.lEvery contractor or
subcontractor is required to keep these recordpeeskrve them for a period of three years frondtite of completion of the
contract.

In addition, every contractor and subcontractoeduired to submit a copy of their
weekly payroll records to the awarding authoritisTis required to be done on a weekly
basis. Once collected, the awarding authorityse atquired to preserve those records for threesyea

In addition, each such contractor, subcontractqruilic body shall furnish to the
Department of Labor & Workforce Development/Divisiof Occupational Safety within

fifteen days after completion of its portion of tverk a statement, executed by the contractor,autbactor or public body who
supervises the payment of wages, in the followargnt

STATEMENT OF COMPLIANCE

, 200

L, ;
(Name of signatory party) (Title)
do hereby state:
That | pay or supervise the payment of the persomsloyed by

on the
(Contractor, subcontractor or public body) (Builglior project)
and that all mechanics and apprentices, teamsteasffeurs and laborers employed on
said project have been paid in accordance with svdgéermined under the provisions
of sections twenty-six and twenty-seven of chapter hundred and forty nine of the
General Laws.

Signature

Title

DIVISION OF OCCUPATIONAL SAFETY, 399 WASHINGTON STEET, 5" FL., BOSTON, MA. 02108

Project Manual # 10-04 — Reclamation and Repaofr@encliffe Circle
47 of 85



Company Name:
Project Name:
Awarding Auth.:

Work Week Ending:

WEEKLY PAYROLL REPORT FORM

Prime Contractor

Subcontractor
List Prime Contractor:

Employer Signature:

Print Name & Title:

(A) (B) Employer Contributions (F) (G)
[B+C+D+E] [A*F]
Employee Name & Work Classification Hours Worked Hourly Hourly Weekly
Address Tot. | Base Total Wage Total
Hrs. | Wage (prev. wage) | Amount

(&)} (D) (E)
Health & Supp.
Welfare | Pension | Unemp

NOTE: Every contractor and subcontractor is required to submit a copy of their weekly payroll records to the awarding authority.

END OF SECTION

Reclamation and Repaofrigencliffe Circle

04 —

Project Manual # 10

48 of 85



CITY OF NEWTON
DEPARTMENT OF PUBLIC WORKS

SUMMARY OF WORK AND SPECIFIC REQUIREMENTS OF THE CO NTRACT
FOR PUBLIC WORKS CONSTRUCTION

SUMMARY OF WORK
The Work under the Contract consists of:

The reclamation and repaving of a twenty-nine foof29’) wide by six hundred fifty foot (650’) long btuminous
concrete roadway pavement surface.

All work shall consist of furnishing any and all redals, labor, and equipment, to complete the vilmkccordance with
the specific requirements of this Project Manual anaccordance with the specific requirementshasva on the plan
numbered\84-38890and entitledCity of Newton, MassachusettsContract Plan for the Reclamation & Repaving
of Bencliffe Circle

2. All work described in the Project Manual andsbown on the Plan(s) unless specifically indicatgdot to be
done.

In addition the work under the contract includes:

1. Work outside the Project Site as called for i Broject Manual and/or Plan(s) and as requirethior
performance of the work.

1. The restoration of any items damaged or dgstt by encroaching upon
areas outside the Project Site.

3. All labor, materials, tools, and equipment neagsto do all the work required for the completmfreach item
as specified, which shall limited not only to theet intent mentioned, but shall include incidemtalk
necessary or customarily performed for the comphetif that item.

4. All items not specifically mentioned or noted iretRroject Manual and/or Plan(s), but which are atsly
necessary to make a complete working installation.

C. All work performed under this contract will abidg current regulations detailed under the ADA Assikility Guidelines
and Commonwealth of Massachusetts Architecturakds@oard (AAB) Rule and Regulations. The Citjefvton will
inspect all work under this contract for compliamgth the above referenced regulations especiallglation to the
following:

1. No sidewalks will have side slopes greater thafal.5

2. No curb cut ramp (curb ramp) from sidewalk levesteet level will have a slope greater than 8%.

3. When a 4’ landing at the top o f the curb cut rgeyrb ramp) is not possible, no curb cut ramp (carbp) will
have flared sides greater than 8%.

4, All curb cut ramps (curb ramps) must be constructgidof concrete.

5. All curb cut ramp (curb ramp) level landings aestrlevel must be 5’ from the curb line of the ingzting street,
measured perpendicularly from the curb line ofititersecting street to closest edge of the curlvarup (curb
ramp) level landing at street level.

6. All crosswalks must accommodate a 5’ diameter maslle space for wheelchairs as they exit the cutb

ramp (curb ramp).

Project Manual # 10-04 — Reclamation and Repaofr@encliffe Circle
490f 85



The Proposed Contract Price shall be complete dostading overhead, profit, insurance, transparig and all other
costs connected with, or incidental to the workcdesd.

TIME FOR COMPLETION AND LIQUIDATED DAMAGES

Upon notification the Contractor shall commenige work specified in the Project Manual as diredtgdhe City. The
work shall proceed in a continuous uninterruptesthian with adequately staffed crews, in a satisfgatnanner, which
will assure that the work is completed in a timelgnner to the satisfaction of the City.

All work pursuant to this contract shall be compleed by August 15, 2008unless the City specifically grants an
extension of time for this portion(s) of the work.

Contractor’s attention is directed to Article falwe General Conditions herein, specifically thpsavisions regarding
abandonment of work and failure to provide timedynpletion of the work.

INSURANCE REQUIREMENTS

The Contractor shall carry and maintain untilegmence of the work such Workmen’s Compensatiotorabile
Liability, Public Liability, Contingent Public Liality, Property Damage and Contingent Property Dgeninsurance,
each including blasting coverage, as shall prdigotand any sub-contractor performing work covergdhis contract
from all claims and liability for damages for pemabinjury, including accidental death, and for pecty damage which
may arise from operations under this contract, hdresuch operations be by himself or by any suliraotor or by any
one directly or indirectly employed by either oéth.

The City shall be named as an additional insareduch policy.

The amounts of such insurance shall be as follows

1. Workmen’s Compensation Insurance as requireddgsachusetts General Law.
2. Automobile Liability Insurance on all vehiclesned or hired for

a. Bodily Injury in an amount not less than $500,@0@0for each occurrence, and not less than $1,00@00
aggregate;

b. Property Damage in an amount not less than $25@0G&ach occurrence, and not less than $500,000.00
aggregate.

3. Public Liability Insurance and Contingent Pultliability Insurance in an amount not less than $600.00 for
injuries, including accidental death to any onespar and subject to the same limit for each pelisosry amount
not less than $1,000,000.00 on account of one aatid

4. Property Damage Insurance and Contingent Propentyage Insurance in an amount not less than $26@0
on account of one accident, and in an amount ofasstthan $500,000.00 on account of all accidents.

5. General Liability Insurance shall include Contuat Liability Insurance.

Before any work is started, the successful biddatl e required to file with the Chief Procurem@fticer certificates of
insurance coverage as detailed above, with policgbers and dates of expiration.

The Contractor shall indemnify, hold harmless defiénd the City and its departments, officers, leyges, servants, and
agents from and against all actions, causes ajrestclaims, demands, damages, costs, loss otssréxpenses and
compensation, including attorney's fees and inteadsing out of or resulting directly or indiregfrom the services
rendered pursuant to this Contract, provided thgtsaich action, cause of action, claim, demand ag@ncost, loss of
service, expense, compensation (1) in any way goawsf bodily injury, sickness, disease or deatftp injury to or
destruction of tangible property, which (2) is cadisn whole or in part by any act or omission & @ontractor, anyone
directly or indirectly employed by any of them myane for whose acts any of them may be liableandigss of whether
or not it is cased in part by a party indemnifieddunder.

Project Manual # 10-04 — Reclamation and Repaofr@encliffe Circle
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AUTHORITY OF CITY ENGINEER

The City Engineer shall be the official duly anitized to act for the City of Newton in the exeontdf the work of this
contract. The above shall not be construed to etak authority of the Commissioner of Public Waksl the Building
Commissioner, to reject work not in conformancertaneeting applicable standards and specificatibiise City of Newton.

AUDIT AND/OR INSPECTION

The City, HUD, or the Comptroller General of tHaited States shall be permitted to examine amkitsall work, materials,
payrolls, records of personnel, invoices of makeaad other relevant data and records.

END OF SECTION
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CITY OF NEWTON
SPECIAL CONDITIONS OF THE CONTRACT
FOR PUBLIC WORKS CONSTRUCTION

The following Special Conditions supplement they@it Newton General Conditions of the ContractRablic Works
Construction The following clauses relate in pafic to this contract. In the event of conflictaonbiguity between the General
Conditions and these Special Conditions, the Sp€aaditions take precedence and shall govern.

1.

10.

11.

12.

The Contractor shall provide such police officesshe Engineer deems necessary for the direatidrcontrol of traffic
entering, passing through and leaving the sitb®ftbntract. Such officers shall wear regulatiolicemen's uniforms
and fluorescent safety vests. The City will reimgauthe Contractor for payments made for the sesvid all traffic
officers. The Contractor is required to submitite Engineer copies of evidence of payment.

Unless otherwise specified elsewhere in thisreghor specifically directed by the Engineer eadtavated material shall
be wasted off-site at the Contractors' expense Cioof Newton disposal area will be available fois purpose.

The Contractor shall make his own arrangemeritstive owners of land other than the City easenetapied by or
used by him in the prosecution of this contract simal hold the City harmless from any and allrosifor damages
caused by or arising from such occupation or Udetemporary roadways built to accommodate equipmiucks, etc.,
shall be built at the Contractor's own expense.

The City does not guarantee the locations otiegipipes or underground conduits. The locatiofithese structures
shown on the plans are approximate. In privatddawhere sprinkler systems, driveway, walk and kesgiing cables
and/or heating pipes are encountered, the Contrale#dl use due caution when excavating in theniticof these
structures.

The City does not guarantee the nature of angnmahencountered in any excavation. The Contratigst make his own
examination, by boring, test holes, or otherwise determining the nature of the material to beagated or the
conditions under which the work is to be performaaj make his bid in sole reliance thereon.

The Contractor shall clean up the entire prdjetore the City will accept the work. All rubbidhee stumps, boulders
from any excavation, surplus excavated materidgéasnspecifically ordered by the Engineer to d@ntlise, or any other
debris shall be disposed of by the Contractor. difitere area within the easements and all othersadesturbed by the
Contractor shall be graded and left in a conditiomparable to that as found originally and satisigcto the Engineer.
All the work mentioned in this paragraph shall beluded in the Furnishing, Trenching and Layingnite

All trenches and areas resurfaced by the Cowpirabill be guaranteed against settlement, upheavailure of any kind
for a period of one (1) year after the City accépéswork and he shall replace such resurfacimgsadwn expense. The
City Engineer shall be sole judge as to what canes a failure and which portion of the resurfgamto be replaced,
and his decision shall be final.

Before starting the work and from time to timeidg its progress, as the Engineer may requesCtmractor shall
submit to the Engineer a written description oftethods he plans to use in doing the work anddhieus steps he
intends to take.

The terms "earth excavation" and "excavationtiubeoughout these specifications shall includeredimaterial to be
excavated and/or removed (except rock excavaitnmi)ding peat, muck, roots, trees, stumps, andtbér material
necessary for the completion of the work to be dmmepecified.

The term "complete in place" used throughoutetspecifications shall include all the work todome for the completion
of the item as specified.

The Contractor shall cooperate with other Cattra, Utility Companies and/or City of Newton Dejpaents that may be
working on or near the work site covered by thetiamt. The Engineer will decide as to the respeatights of the
parties involved and his decisions shall be final.

The Contractor shall assume all liability, fin&h or otherwise, in connection with this contrand shall protect and save
harmless the City of Newton for any and all damagredaims that may arise because of inconveniemisdays or loss
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13.

14.

15.

16.

17.

18.

19.

20.

21.

experienced by him because of the presence andtapes of other Contractors, Utility Companies andZity of Newton
Departments working near or within the limits oé ttontract.

The Contractor shall begin on receipt of writteders to do so, and the work once begun shalbbh&nuously carried
forward with a force of men adequate in the opirobthe Engineer to complete the work in a reastenabd expeditious
manner, inclement and unseasonable weather caomgligiccepted. In the event the Engineer determiregghe
Contractor has not begun work on written orderdd®o, or that the work once begun has been abaddeithout
authority, then the Engineer shall give the Conitnaseventy-two (72) hours notice (Sunday exceptethegin work, or
resume work in case of abandonment. Failure o€thrgractor to act within this specified time shadl deemed a breach
of this contract and the Contractor shall be hialdlé for any damage or expense arising from suehdh of contract.

Upon commencement of the work the Contractoit akaume full charge and care thereof and he &iadl every
necessary precaution against injury or damageetavtitk by action of the elements, or from any causatever, whether
arising from the execution or the non-executiothefcontract. The Contractor shall bear all losssslting to him on
account of the amount or character of the workemalise the nature of the land in or on which theigodone is
different from what was estimated or expected,roaccount of the weather elements or other causes.

The Contractor shall rebuild, repair, restoreé axake good all injuries or damages to any pomiotihe work occasioned
by any of the above causes before the completidrfiaal acceptance of the work, and shall beawettpense thereof.

All notices, demands, requests, instructionpr@agls and claims must be in writing. Any sucliceshall be deemed to
have been given as of the time of delivery, oratfial receipt in the case of telegrams or, in #eemf mailing, when it
should have been received in due course of pastcdmmunicating purposes, the office addressefbntractor shall
be that stated on the signature page of the cdntradt of the City shall be as stated in the Notiw Contractors. Any
subsequent change in address of either party sha@bmmunicated to the other in writing.

The City will furnish to the Contractor, withotharge, all copies of the specifications reasgnabtessary in the
performance of the contract work.

The Contractor shall supply to the City the name telephone number of a responsible person veyob@ contacted
during off-hour emergencies on the project. That@ator shall cooperate at all times with the @iyl the Project
Manager, and ensure the cooperation of his keyopaed and that of his subcontractors.

The work must be completed in a continuous eninpted operation. The Contractor must use seiffianen and
adequate equipment to complete all the necessaky/nequirements within a minimum period of timeheTwork shall be
conducted between the hours of 7:00 a.m. and 4r80gn Monday through Friday. No work shall be el@m holidays,
Saturdays or Sundays other than for emergenciesjless specifically authorized by the City.

The Contractor shall, with each monthly invasaémitted during the term of this Contract, sutimithe City two (2)
legible copies of his payrolls documenting the veagaid to all employees performing on site labtatieg to the work of
this Contract. These copies shall be prepareadonsf supplied by the City.

a.) Unless specifically so stated to the contilaeyuse of a manufacturer's name or style nunsiyastirestrictive,
and is intended solely as an identification oftjpe and quality of the materials and servicesiredu In all
cases, the words “or approved equal” if not irestere implied.

b.) An item equal to that named or described insghecifications may upon written approval of they®@i¢ furnished
by the Contractor. An item shall be consideredaétpithe item so named or described if (1) ittikast equal
in quality, durability, appearance, strength ansigie (2) it will perform at least equally the fuion imposed by
the general design for the public work being casi&d for or the material being purchased; (3) itfooms
substantially, even with deviations, to the dethilequirements for the item in the specifications.

c.) The name and identification of all materialsastthan the one specifically named shall be subkmitb the City
in writing for approval, prior to purchase, usefarication of such items. Subject to the prowisiof M.G.L.
Ch. 30, Sec. 39J, approval shall be at the sotzeation of the City, shall be in writing to be effive, and the
decision of the City shall be final. The City maguire tests of all materials so submitted toldistia quality
standards at the Contractor’s expense.

d.) For the use of material other than the one fipdcithe Contractor shall assume the cost of asgansibility for
satisfactorily accomplishing all changes in the knas shown. All directions, specifications and
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22.

23.

24.

25.

26.

recommendations by manufacturers for the instatiathandling, storing, adjustment, and operatiotheir
equipment shall be complied with and responsibitityproper performance shall continue to rest \ith
Contractor.

f.) Except as otherwise provided for by the provisiof M.G.L. Ch. 30, Sec. 39J, the Contractorlsialhave any
right of appeal from the decision of the City comuéng any materials furnished if the Contractolsféd obtain
the approval for substitution in accordance witksthprovisions. If any substitution is more cqgtig
Contracotr shall pay for such costs

In addition to other guarantees or warrantigsired under law or other sections of the spedifice the Contractor
warrants all materials furnished and labor perfatmeder this Contract to be free from defects owrerin workmanship
or installation for a period of one year from tretedof Completion of the work, as certified by Br@ject Manager. The
Contractor shall indemnify the City of Newton faetfull cost of any damage to the property that nesylt by reason of
such defects or errors and shall indemnify the Gitifdewton from and against any and all claims, @eds. losses, costs,
expenses, liabilities and damages, including restsierattorney's fees and expenses, arising outaf account of this
Contract, including but not limited to claims brétiggainst the City of Newton for alleged infringemh of patents based
upon any methods of construction or applicationmdn materials furnished under the Contract.

The Contractor shall make no excavation in amfip way or utility easement unless at least faityht (48) hours,
exclusive of Saturdays, Sundays and legal holidagfre the proposed excavation is to be madeabgiwen notice in
writing by registered mail, of the proposed excerato such Public Utility Companies as supply gdsctricity and
telephone service in the City, to such private canigs as supply cable television service in thg &id also to the City
of Newton Water Department. Such notice shalf@#h the name of the street and a reasonably atzdescription of
the location in which the excavation is to be ma@ee Contractor shall comply with the Dig Safe L@svL. c. 82, Sec.
40).

The Contractor shall exercise the greatestref waensure that no material being hauled either from the site by him
or his sub- contractor's, is spilled onto any wayhlic or private, within the City limits. In trevent that such spillage
does occur, it shall be the Contractors' respditgibd remove the spilled material and clean theazby the end of the
work day. If in the judgment of the Engineer, @entractor has not satisfactorily cleaned the afemy spill, the
Engineer may then order the area to be cleanedeb@ity at the Contractors' expense.

No cement concrete shall be poured after Oct8®eunless the Contractor receives prior writtetharity to do so from
the Commissioner of Public Works.

By submitting a bid Contractor represents and wasrthat it has the capability to perform in a y2@@0 compliant
manner. For the purpose of this paragraph “ye@02@mpliant” means that Contractor will continogerform in
accordance with all requirements of this Agreenfienmh, into and between the twentieth and twentstfienturies,
without delay or interruption in performance oridety of services relating to the ability of systeosed by the
Contractor, or by parties upon whom the Contractties in the performance of this Agreement, tauaately interpret,
convert, or process date/time data in electronia&a.

END OF SECTION
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The Contractor shall insert prices for each iterimiq in both words and figures, and is to showtaltbid price. In the event a
discrepancy between the written words and figuteswritten words shall govern. In the event aorein the bidders total bid
price, the corrected total bid obtained by the sation of the products of the unit prices multiplisgthe respective quantities
shall stand as the bidder’s total bid price.

The Contractor is required to review any relatexhp) conduct a full site review, and read all trevjsions in the document
before inserting prices, and is further advisethéke his own determination as to the accuracyegdtimated quantities before
inserting bid prices.

The estimated quantities shown here are based sgieh a reasonable assessment of the project paenthus the Contractor is
advised that the actual quantities may vary sukiathnas field conditions may warrant.

BASE BID:
EST. UNIT TOTAL
ITEM DESCRIPTION & BIDRFCE QTY MEASURE COST
ITEM: 1 — GENERAL EXCAVATION
(EXCLUDING THE DISPOSAL OF FECLAMATION MATERIAL)
THE CONTRACTOR IS TO FACTOR THE COST OF EXCAVATION
INTO THE INDIVIDUAL BID PRICES AS HE DEEMS APPROPRI_ATE.
THERE WILL BE NO SEPARATE PAYMENT FOR EXCAVATION OR
DISPOSAL COSTS NA NA NA
ITEM: 2 - RECLAMATION OF THE EXISTING BITUMINOUS CONCRETE
ROADWAY & THE SUBSEQUENT FINE GRADING & ROLLING OF THE
PRBSSED MATERIAL

THE SUM OF:

DOLLARS
AND NTGE
$ PER SQUARE YARD 2.800 SY. |s
ITEM: 3 - REMOVAL & DISPOSAL OF EXCESS RECLAMATION

MATERIAL

THE SUM OF:

DOLLARS
AND NTGE
$ PER CUBIC YARD 150 CY. |$
ITEM: 4-DUST CONTROL (CHEMICAL TREATMENT)
THE SUM OF:

DOLLARS
AND NTGE
$ PER POUND 3,000 LB. $
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EST. UNIT TOTAL
ITEM DESCRIPTION & BIDRPCE QTY MEASURE COST
ITEM: 5- 4"TYPE I-1 BITUMINOUS CONCRETE ROADWAY
PAVEMENT  (PLBED IN TWO COURSES)

THE SUM OF:

DOLLARS
AND NTGE
% PER TON 600 TON |$
ITEM: 6— MATERIALS TESTING ALLOWANCE
THE SUM OF:

FIVE HUNDRED DOLLARS
AND NO CENTS
($ 500.00 PER ALLOWANCE 1 ALL. $ 500
ITEM: 7 - MISCELLANEOUS WORK ALLOWANCE
(ENGINEERS DISGRTION)
THE SUM OF:
ONE THOUSAND DOLLARS
AND NO CENTS
s 1,000.00 PER ALLOWANCE 1 AL | ¥ 1,000
ITEM: 8- FURNISH & MOUNT SAFETY & SPECIALTY SIGNBOARDS
(INCIRING THE POST SYTEM)

THE SUM OF:

DOLLARS
AND NTSE
(% PER SQUARE FOOT 50 SF. |$
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EST. UNIT TOTAL
ITEM DESCRIPTION & BIDRICE QTY MEASURE COST

ITEM: 9-WARNING/SAFETY DEVICES FOR CONTROL OF
CONSTRUCTIONOPERATIONS

THE SUM OF:
DOLLARS
AND NTGE
$ PER LUMP SUM 1 L.S. $

TOTALBASEBID: $ ]

The total for the Base Bid Items mustibserted in Paragraph “C” of the BID FORM.

BID ITEMS ARE CONTNUED ON THE NEXT PAGE
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ALTERNATE 1:

These Items may bedded to the Base Bid at the City of Newton’s optiopending funding
availability. In the event Alternate 1 is not awardd to the Contractor due to funding
constraints then the work listed under Alternate 1shall be performed by the City of Newton
Department of Public Works.

EST. UNIT TOTAL
ITEM DESCRIPTION & BIDRFCE QTY MEASURE COST
ITEM: 10. 1- LOWER & RAISE A MANHOLE CASTING
(EXCLUDING GRE BOXES)
THE SUM OF:
DOLLARS
AND NTGE
(% PER EACH 14 EA. $
ITEM: 10. 2—- ADJUST A CATCHBASIN CASTING
THE SUM OF:
DOLLARS
AND NTGE
(% PER EACH 6 EA. $
ITEM: 10.3- LOWER & RAISE AND/OR ADJUST A PRE-EXISTING
WATER MAIN GATE BOX OR A UTILIT Y GATE BOX
(NOT TO BE CONFUSED WITH SRVICE BOXES)
THE SUM OF:
DOLLARS
AND NTGE
(% PER EACH 6 EA. $

TOTAL ALTERNATE 1 BID: § \
The total for the Alternate 1 items mus# inserted in Paragraph “C” of the BID FORM

END OF BID ITEMS
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DRAWING - one page

DRAWINGS MUST BE OBTAINED THROUGH THE PURCHASING DE PARTMENT, THE
CONTRACTOR IS ADVISED TO CALL AHEAD TO ENSURE THAT A COMPLETE SET
OF DRAWINGS IS READILY AVAILABLE. (617-796-1220)
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SECTION 1

ITEM 1 - GENERAL EXCAVATION
(EXCLUDING THE DISPOSAL OF RECLAMATION MATERIAL)

IMPORTANT INFORMATIONAL NOTE:

THIS IS A NON-PAY ITEM

The contractor must incorporate the cost for all gaeral excavation, and the cost for disposing of all
associated undesirable materials, no matter what #ir nature may be, into the contract. No separate
pay item shall be made for any General Excavation @ark which must be performed to accomplish the
work under this contract. To that end the cost of ay General Excavation work must be factored by
the Contractor into the bid prices of the various @y items of this contract.

General excavatioshall consist of the work required for teecavation and disposathereof for all
operations over the entire limits of the projectareas including, but not limited to, preparing ¢loges of
the existing bituminous concrete roadway at thgegtdimits prior to the installation of the newtdominous
concrete in addition to the removal and disposallloxcess and/or undesirable materials and anytise
that must be removed and disposed of in order nopdete the work under this contract.
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SPECIAL PROVISIONS PAGE 3

SECTION 2

ITEM 2 - RECLAMATION OF THE EXISTING BITUMINOU S CONCRETE ROADWAY
& THE SUBSEQUENT FIR GRADING & ROLLING OF THE
PROCESSED MATERIAL

Description

(a) Under this item the Contractor shall be reqlteeuse transit leveling equipment to ensurertbat
puddling occurs along the roadway by confirming tidhgradients are both adequate, as well as adelgu
maintained. To achieve this goal all related prafan work, and all related remedial work, shall b
performed prior to the application of the finalusitinous top wearing surface.

(b) The work under this item is for the "in-plagehabilitation (a.k.a. ‘reclamation’) of existinguminous
concrete pavement structures. The reclamation wgdkbe accomplished with an approved self-preypkell
self-contained mobile unit that is capable of reclag the existing pavement structure, in one ptass,
controlled depth of fourteen (14") inchessuch that the existing pavement structure is semelbusly
scarified, pulverized, mixed and re-shaped intocggssed asphalt stabilized base.

(c) The work to be done under this item consisteolaiming existing bituminous concrete, whichlwil
typically vary in thickness, along designated roagsy and from within adjacent intersections as the
Engineer may direct.

(d) During the various stages of the reclamatiatess the Contractor shajpply water to the roadway
surface for the purpose of controlling dust as aslfor aiding in the compaction requirements eth
specifications.

(e) Under this item theoadway shall be fine graded subsequent to thametion process (and the
removal of the excess material).

(N Under this item the Contractor will be requiredattend informational meetings to discuss and
subsequently address all points of concern, inolydut not limited to a Preconstruction Conferezice
Progress Conference(s) and inspection walk-thraughs

(9) Under this item the Contractor is responsible tdimsitting and/or processing, in a timely manndr, a
paperwork associated with the execution of thidrean, as well as providing and distributing fliensd notifications
to abutters and other concerned parties as thegiropmmences and progresses.

(h) Under this item the Contractor shall comply with dl special procedural and/or other site

specific directives as stipulated on the plan(s) tensure a structured and efficient execution of tlsi
contract. In addition, and from time to time, the Gontractor shall also be required to accommodate
and comply with other special requests so that theeeds of the general public, abutters, and/or other
City of Newton agencies are addressed swiftly angpropriately.

(i) Under this item the Contractor shall comply withFederal, State and City of Newton laws and/or
ordinances.
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Description

() Under this item the Contractor is responsible i@ $cheduling and coordination of all Police
services. To that end the Contractor shall be resipte for working closely with the City of Newtdxgent
for the purpose of establishing Police Detailse TQontractor shall ensure that all Police Detasstalled
directly to the City of Newton’s Department of PiglVorks Account. The Contractor shall be respdesib
for ordering, and for canceling details on a daglag basis. In the event the Contractor has ordaséde
details, and does not give the police departmepl@advance notice that work has been cancellethé&br
day due to inclement weather or for any other neadeen the Contractor shall bear the expenseabiified
detail. To that end the Contractor shall completaitgiliarize himself with the current policies redimg
and/or regulating police details. In the event@mliletail requests cannot be completely filledowec the
Contractor’s scheduled work for any particular tegn the Contractor shall adjust his work schedule
accordingly and shall not hold the City responsibleany loss of time, or for any other financias$. The
City of Newton will however grant an extension ioh¢ to the original contract term for each day ths to
insufficient police staffing.

Method of Construction

(k) The Contractor shall be responsible for contactind>IG SAFE prior to beginning his work.

() The Contractor shall demonstrate to the satigda of the Engineer that the equipment, crew and
construction methods he intends to use are capélblampleting the work in accordance with these
specifications and within the time allotted.

(m) The Contractor is advised that under certaimddans ( i.e bus traffic, emergency vehicle asges
arterial roadways, etc.) vehicular traffic flow nhibe maintained, therefore the Contractor mustrbpgred
to accommodate vehicular travel throughout thegmtazone for the entire duration of the projectlevkihese
process’ are underway as it shall not be impaired.

(n) For the purpose of achieving proper runoff fordhe purpose of alleviating any puddling of wata the
finished roadway surface grade points shall begaball along the roadway corridor either by markimg
curb face in a responsible manner or otherwiseastalling and subsequently marking sturdy coloricea
foot (4’) high iron pins and/or stakes such thatfihal roadway, once completed, fully complieshatite
design scheme and/or with any modification necatesitby field changes ordered by the Engineer. Kewe
the posting of grades shall not be limited to thstdesign grades but shall also include the intation and
posting of intermediate grades and/or the re-pgsifrcertain grades, as may be from time to tingglired

by any interested party in order to successfulgstigate and/or otherwise install, to the satigdacof the
Engineer, any drainage, curbing, pavement andApo#rer grade dependent project related comporrent o
grade dependent issue.

(o) The Contractor shall coordinate the grading anduawgctivities with the Engineer to ensure that

the design grades are posted in an expeditious@®ptable manner. The Contractor shall supply and
install, at all critical grade points identified tdme plan (and/or profile), as many sturdy pins/angtakes as
he deems necessary, or as otherwise may be redpyitbe Engineer. The pins and/or stakes, onceisal,
be clearly marked with paint and flagging such thair physical location, as well as the postedlgsacan
be easily seen by the general public and by the fiersonnel. Subsequently, once the pins andd&est
have served their purpose, they shall be immegiatehoved by the Contractor.
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Method of Construction (Continued)

(p) The Contractor will be responsible for transferring the proposed roadway grades directly

onto number six (#6) class iron pins, or four (4)dot long by one (1) inch by one (1) inch oak stakes
that he shall supply and set along and/or reasonaphear the proposed gutterline and centerline in no
less than twenty-five (25) foot intervals and/or irthe critical locations shown on the plans or as dad
for by the Engineer in the field. To that end the Contractor shall also establisrty marked grade
indicators on said pins and/or shall install nysbring lines from pin to pin if so requested by Eregineer to
do so, in order to better define the proposed gradaddition, all pins set along the roadway shelklearly
flagged with brightly colored vinyl flagging matelinear to their tops so that the pins can belgleaen by
the pedestrian and motoring public.

(9) No reclamation activities shall be performed on aerial roadways before 8:30 A.M. nor after 4:00
P.M.. Arterial roadways shall be designated by theig®y. The Contractor is further advised that thers
of operations are set by law. No machines or eqeigrare to be activated befat®0 A.M. & no work is
to extend beyond 4:30 P.MIn addition no weekend or holiday work will béoaved unless special
permission is granted.

(r) Once the reclamation process has begun the&uat is obliged to carry this effort
forward without interruption, yet in accordancelwall work hour restrictions unless otherwise deddy
the Engineer

(s) Under this item the Contractor will be respbfesfor working closely and cooperatively with tGéy of
Newton officials and it's agents as certain elers@fitthese operations shall require a coordindfed &oth
in scheduling the work and carrying it forward tongpletion.

(t) Prior to the milling/reclamation process, the Contactor is to install an approved geotextile fabric
under all catchbasin grates, or manufactured siltseks within Conservation Zones, and is to
supplementary cover all existing catchbasin gratewith approved steel platesso that no soil and/or
processed material enters into the structure, hematvno time are the catchbasins to be placeg duli of
service. Once the milling has been completed, haddadway leveled, then the Contractor is to restbe
plates from the catchbasin structures, and isrtbdu feather the area around the catchbasin ier @od
prevent residual milled material from entering itfte structure during rainstorms. Furtheafety devices
shall be established by the Contractor at every ptouding catchbasin and/or casting andhe raised
and exposed sides of all frames are to be painteg the Contractor with an approved orange paint so
that they can be clearly seen by the motoring pulii

(u) In the event Alternate 1 is not awarded toQoatractor he shall work closely with the City oéWton to
ensure that the manhole, catchbasin and/or gatestogated in and around the project site are loatared
and raised in a timely manner by the DepartmeRtuifiic Works.
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Method of Construction (Continued)

(v) In the evenAlternate 1 is awarded to the Contractor the Contractor dfellesponsible for locating,
lowering, and plating all municipal roadway cassiramd gates (exclusive of catchbasins which wiliaia
exposed and shall be temporarily plated by the 1@otdr).Under any award the Contractor shall be
responsible for ensuring that a safety device isfteon all protruding catchbasins at days end and

under any awardthe Contractor shall be responsible for achievimguliance with all utility companies for
the same purpose of lowering their respective mgstiand/or structures, as applicable.

(w) In the evenAlternate 1 is awarded to the Contractor he shall be fullpoesible for ensuring that no
debris falls into any manhole structure and thiadwadh debris/material(s) are immediately and ceteby
removed. However the Contractor shall be solelgaasible for cleaning any residual material, of &ype,
which due to his operations has fallen into angldaésin structure during the course of these reatiam
activities. In addition he shall immediately notifye appropriate municipal utility authority orlitsi
company which owns the rights to the any manhaolesire which is impacted with debris as a reshult o
these operations. Subsequently the Contractoferesbility is to ensure his cooperation in the iethate
cleaning of the impacted structure and the remolkall debris until the structure and/or associgiiges
and/or appurtenances are completely clean. Tcetiththe Contractor will be required to adjust lsiseslule
so that these actions can take place unimpedemphkrations, and that such adjustments to hiscsdéa
shall be made at no expense to the City.

(x) No roadway reclamation is to be undertakenluiné Contractor has established construction signs
and/or safety devices around and about the progewt periphery. The Contractor shall not commence
operations until he has appropriately establishedsemi-permanent signs (i.e. ‘Road Under Constmnigt
and/or daily signing (i.e. ‘Detour’) requirements.

(y) The Contractor shall be responsible for establisimg supplemental signage, and/or safety devices, as
he deems necessary in order to further provide fothe safety of the pedestrian and the motoring
public, as well as for affording him the opportunity obwing his reclamation process forward without
interruption. Under this clause the ContractorIsiatk closely with the City of Newton Agent in ardto
coordinate the signing activities in a timely ardsonable manner. Further, due to the nature ik,
the Contractor shall be required, from time to titeeerect, move, relocate, repair, and/or to resretvdays
end, any site sign in order to either expeditendsk or to otherwise accommodate the safety and/or
delineate the project zone and/or its active octima detour status and route line, and this wbiidbe
done either at his discretion and/or at the regofeatCity of Newton Agent(s) or Officer. Non-congice
with any such request, as herein described, shajltunds for the City to halt work until such relhad
measures have been taken, and any such loss obyithe Contractor shall be at his own expense.

(z) Under this item the existing asphalt roadwag(gll be milledn one pass to a controlled depth of
fourteen (14") inches to mix equal amount®f gravel from the existing roadway into the foatidn.
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Method of Construction (Continued)

(aa) Under this item the pulverization shall beomeplished by means of a travelling
pulvimiller/hammermill that has been manufacturgdlyecognized company for the express purpose of
reclamating and reclaiming existing bituminous nway structures ta controlled depth of fourteen (14")
inches in one passand conveying this material to a stationary hanmmilemounted on the machine. This
machine shall be self-propelled and be equippel antadjustable grading blade thus leaving it'k pat
generally smooth for traffic. The key elementhistprocess is the fractioning of the existing afph
pavement by the high speed hammers of the hamnteglipment such as road planers/cold milling
machinery will not be allowed as they produce laggphalt particle size that defeats the objeaiéis
process. The above mentioned process shall pradundormly blended base material with a minimum
asphalt content of 2%, which will conform to théldaving gradation requirements:

Sieve Designation Perceatay \Weight Passing
3" 100
11/2" 0-700
3/4" 5-80
#40 10-30
#200 1-3

After the material has been accepted by the Engirteshall be shaped, graded and rolled to agrade the
prescribed number of inches below and paralleh¢édfinished grade of the roadway as directed by the
EngineerNo less than six (6) inches of reclaimed materiahall be left in place to serve as the new base
for the proposed roadway.From time to time the Contractor may be required toremove and dispose

of subsurface soils in order to achieve this godturther, the Contractor is reminded that vehictriarel
shall not be impaired throughout the project zandtie entire duration of the project while thesecpss

are underway.

(ab) The final surface of the reclaimed material shall b graded and planed to a depth of four (4)
inches below the proposed finished grade of the ndvituminous concrete roadway or as otherwise
may be directed by the Engineer.

(ac) Only an approved self-propelled pneumatidtgeading machine, designed specifically for thedgrg
of soils and fully capable of planing the surfacetsmooth gradient, while simultaneously remownyg
excess material without tearing and/or plowingghkgrade, shall be used to fine grade the roadivey.
Engineer shall be sole judge as to the suitalohithe grading unit, those employed in its operates well
as sole judge as to the final gradient and theitguaithe related fine graded reclaimed surfadee T
Contractor shall also cull out any excessivelydastpnes as the fine grading operation commencé®so
gouging and plowing of the final surface shall aotur.
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Method of Construction (Continued)

(ad) Immediately upon the completion of the finading operation the Contractor shall use self-gtege
steel drum power rollers of no less than ten taticstveight to roll the entire surface until suche as all
surface blemishes and/or surface imperfections baee eliminated from the newly graded roadway. In
addition the entire surface shall be compactedsiaadard density of no less than 95% across fiieen
surface.

(ae)During the course of his operations as well as subguent to the existing roadway having been
reclaimed and fine graded, the Contractor shall crate, and thereafter maintain, smooth transitional
ramps, of an adequate nature as directed by the Entger, at all driveway aprons as well as at all
intersecting roadways.The reclaimed material, stabilized if necessaiy wiater and/or by other approved
and/or reasonable means, such that rutting shieticour, shall be used for this purpose. Any realidu
material(s), and/or loose stone generated durimdfoa after the ramping process, is to be immebljiate
cleaned up and removed from the site by the Cawtrac

(af) During the course of these operatitins Contractor shall apply water from a suitable water tank
mounted on a truck chassis, and in sufficient gtiasf and via an approved means such that the vgate
evenly distributed across a broad area of the ragdiat is at least equal in width as the truckrnuybich
the water tank is mounted, and that such watelicgijfgn be made on a continuous basis to both cbdtrst
and to insure optimum moisture content from theetthre milling has taken place through to the cotigpie
of the final grading and compaction operatidiater shall be supplied by the City of Newtonhowever
the Contractor will be required to coordinate his ativities, and his access rights to hydrants, dirdly
with the City of Newton Water Department by whose plicies he shall abide. Additionally, the
Contractor will be required to place a five hundred($500.00) dollar deposit with the City of Newton
Utilities (Water) Division to obtain a city issuedback-flow prevention/hydrant adaptor assembly
which shall be the only means used by the Contraatéo obtain water from the municipal water
system during the course of these operations. Up@ompletion of the project, and upon successful
return of the back-flow assembly, and only if it isn good working condition, then the City shall
refund the deposit to the Contractor.

(ag) The Contractor will be responsible for removing anyeclaimed bituminous concrete material from
within the project limits. The intent of this orderonly to assure that all areas rendered an@&emed to
inaccessible to the reclamation unit(s) are cleafedl existing bituminous material prior to the
commencement of the fine grading operation.

Method of Measurement

(ah) Undeitem 2 the measurement taken for payment shall be bgghare yardfor the actual area milled,
reclaimed, properly processed, fine graded to thpgsed grades, ultimately rolled and fully compddh
place.
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Basis of Payment

(ai) Underltem 2 the Contractor will be paid the contract unit pp@¥square yard for the in-place
rehabilitation of the existing bituminous concretadway by reclaiming and processing the existing
pavement structure, complete in place, which umgepshall include full compensation for the conbns
watering operation, redeployment of signs and/tetgalevices as necessary, covering and/or bagiding
catchbasins, ramping of roadways and drivewaylging and posting grade pins as may be requiad, f
the fine grading of the roadway, rolling, and férda@bor, materials, tools and equipment and alldentals
necessary to complete the work under this itenhags/s on the plans, as directed by the engineeaand
specified herein.

(aj)) Removal and disposal of excess reclaimed panématerial and residual subsurface soils shgbae
underltem 3.

(ak) In the event Alternate 1 is awarded to thaet@wtor the adjustments of castings shall be fmidnder
Item 10.1, 10.2 or 10.3whichever is applicable.

(al) Dust control by chemical treatment shall belgor undedtem 4.
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SECTION 2

ITEM 3 — REMOVAL & DISPOSAL OF EXCESS RECLAMATION MATERIAL

Description

(a) The work under this item shall include furnigiall labor, equipment and materials requirecetaave
all excess reclamation material from the existimgdway, as it is generated, and until such timbéeasinal
gradient(s) of the roadway and the outlying areasaahieved. To that end the Contractor shall exteav
rough grade and dispose of the excess processedahaind/or any other existing subsurface mdteria
which must beemoved from the roadway in order to make way for m less than six (6) inches of
reclaimed base material and four (4) inches of newituminous concrete roadway or as otherwise
directed by the Engineer.

(b) The City of Newton will neither provide a disposahor an intermediate stockpiling site. All excess
material(s), of any type, that is generated by theeclamation process and/or its associated operatisn
shall become the property of the Contractor.

( ¢) Under this item the Contractor is responsibtehe scheduling and coordination of all Police
services. To that end the Contractor shall be resipte for working closely with the City of Newtdxgent
for the purpose of establishing Police Detailse TQontractor shall ensure that all Police Detasstalled
directly to the City of Newton’s Department of PigblVorks Account. The Contractor shall be respdesib
for ordering, and for canceling details on a dagldag basis. In the event the Contractor has ordaséde
details, and does not give the police departmepl@advance notice that work has been cancellethé&br
day due to inclement weather or for any other neadeen the Contractor shall bear the expenseabiified
detail. To that end the Contractor shall completatgiliarize himself with the current policies redimg
and/or regulating police details. In the event @mliletail requests cannot be completely filledowec the
Contractor’s scheduled work for any particular tegn the Contractor shall adjust his work schedule
accordingly and shall not hold the City responsibleany loss of time, or for any other financia$$. The
City of Newton will however grant an extension ioh¢ to the original contract term for each day s to
insufficient police staffing.

Method of Construction

(d) As the processed material and/or roadwayadegpt &s specified in Section 2, ltem Zhe excess
material shall be immediately removed from the siteHowever, under no circumstances is the
Contractor to permanently remove more reclaimed matrial than will be needed to complete the
balance of the job It is therefore incumbent upon the Contractaagsess the entire project, prior to
commencing work, to determine the future and oVerds for the reclaimed material. Thus, the Gabdr
is responsible for strategically scheduling thgserations and for transporting any excess reclaimarial
within the project site such that the overall regoients of the project can be met. No additional
compensation will be made for the on-site transam of the reclaimed material. In additiom, on-site, or
off-site stockpiling of material will be allowedwithout the express approval of the Engineer, anduch
situations shall be resolved on a case-by-case l®si
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Method of Construction (Continued)

(e) A minimum of six (6) inches of reclaimed ma&krs to remain in place, therefore,

under this item, the Contractor shall also be rasjde for removing any additional subgrade maté¢oia
make way for the specified six (6) inches of renkd material and the four (4) inches of new bitwum
concrete roadway, or to the dimensions as othemvesgbe directed by the Engineer so that the dveral
gradient requirements of the job site can be best m

(f) During the course of these operatidihe Contractor shall apply water from a suitable water tank
mounted on a truck chassis, and in sufficient gtiasf and via an approved means such that the vgate
evenly distributed across a broad area of the ragdiat is at least equal in width as the truckrnuybich
the water tank is mounted, and that such watelicgijgin be made on a continuous basis to contrsi. du

Water shall be supplied by the City of Newtonhowever the Contractor will be required to coordinge
his activities, and his access rights to hydrantslirectly with the City of Newton Water Department by
whose policies he shall abideAdditionally, the Contractor will be required to place a five hundred
($500.00) dollar deposit with the City of Newton Ulities (Water) Division to obtain a city issued bak-
flow prevention/hydrant adaptor assembly which shdlbe the only means used by the Contractor to
obtain water from the municipal water system duringthe course of these operations. Upon completion
of the project, and upon successful return of the d&ck-flow assembly, and only if it is in good workig
condition, then the City shall refund the deposit® the Contractor.

Method of Measurement

(9) Measurement taken for payment shall be based tigactual number of cubic yardsof material
removed from the site, and such measurementstshatlade on site, by the designated City of Newton
Agent , immediately after each truck has been ldaded such measurements shall be mutually vetyed
the ContractorNo payment shall be made for any material(s) whichas not been measured by the City
of Newton Agent.

(h) Only the cubic yards of excess reclamation nete/hich have been permanently removed from itee s
by approval of the Engineer shall be measured adl p

Basis of Payment

(h) Underltem 3 the Contractor will be paid the contract pricedachcubic yard of excess site material
that is permanently removed from the site and disdf, inclusive of applying water as specifieceire
which unit price shall include full compensatiom &l labor, materials, tools and equipment and all
incidentals necessary to complete the work undsitdm in accordance with the plans, as directethe
Engineer and as specified herein.
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SECTION 3

ITEM 4 — DUST CONTROL (CHEMICAL TREATMENT)

Description

(a) The Contractor is responsible for all safefyexts associated with the application of the Qaici
Chloride which shall be furnished and applied fostdcontrol purposes to the surface of the subg@de
elsewhere as directed in accordance with thesefispdions.

Materials

(b) Calcium Chloride shall conform to the requissts of A .A.S.H.T.O. — M144, Type | or Type Il

Method of Construction

(c) Calcium Chloride shall be uniformly applied at tlaée of one and one-half (1-1/2) pounds

per square yard, or at any other minimal rate whimbs not jeopardize the safety of the travel waysgrves
to control the dust condition(s). Calcium Chlorideo be evenly spread to prevent concentrated area
Calcium Chloride.

(d) Chemicals are to be strategically applied so asatvack onto adjoining roadways. The Contractor
is advised to scrutinize each area on a case leybaess, and apply the chemicals in such a mahaethe
wheels of the vehicular traffic do not deposit asidual chemicals onto the pavement of any adjgini
roadways.

Method of Measurement

(e) Calcium Chloride will be measured by the poand the quantity to be paid for shall be the dctua
weight of such material furnished and applied, cletepin place.

Basis of Payment

(H Underltem 4 the Contractor will be paid the contract unit pger pound for Calcium Chloride for dust
control, complete in place, which unit price sloalfull compensation for all labor, materials, &ol
equipment, and all incidental work necessary togete the work under this item as shown on theg)las
directed by the Engineer, and as specified herein.
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SECTION 4

ITEM 5 —4" TYPE I-1 BITUMINOUS CONCRETE ROADWAY PAVEMENT
(PLACEIDN TWO COURSES)

Description

(&) The Contractor shall furnish and place bituminonmsceete Type I-1 as shown on the plans, as
directed by the Engineer and as specified herein.

(b) Under this item the Contractor is responsible figr $cheduling and coordination of all Police
services. To that end the Contractor shall be resipte for working closely with the City of Newtdxgent
for the purpose of establishing Police Detailse TQontractor shall ensure that all Police Detatstalled
directly to the City of Newton’s Department of PigblVorks Account. The Contractor shall be respdesib
for ordering, and for canceling details on a daglag basis. In the event the Contractor has ordaséde
details, and does not give the police departmeple@advance notice that work has been cancelleth&br
day due to inclement weather or for any other neageen the Contractor shall bear the expenseabtiilied
detail. To that end the Contractor shall completatgiliarize himself with the current policies redimg
and/or regulating police details. In the event @mliletail requests cannot be completely filledowec the
Contractor’s scheduled work for any particular tegn the Contractor shall adjust his work schedule
accordingly and shall not hold the City responsibleany loss of time, or for any other financias$. The
City of Newton will however grant an extension ioh¢ to the original contract term for each day ths to
insufficient police staffing.

Materials

(c) This type of pavement shall be composed ofenailhaggregate, mineral filler and bituminous mater
plant mixed and laid hot. The mixing and matergddall conform to the current specifications ad@eh in
the Commonwealth of Massachusetts Department didPWworks Standard Specifications for Highway and
Bridges, Sections 460 and M3, dated 1988

(d) The bituminous concrete shall be laid on g@aimed base course built undtem 2.

Method of Construction

(e)Before commencing with laying the binder course t Contractor shall re-roll the previously
graded and rolled reclamation material for the purpose of bedding all loosened stones and/or other
granular material, or to otherwise correct any surface condition that would, in the opinion of the
Engineer, prevent the mix from being applied to aifm and uniform reclamation material surface.
Further, any large stones and/or other deleteriougaterial, shall be removed from the base surface
prior to the commencement of laying either the bindr or the finish top course. In addition, the
Contractor shall carefully and diligently remove ary temporary ramping material(s), leaving a clean
and uniform surface at each of those locations, por to commencing with the paving operation(s).
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Method of Construction (Continued)

(H The bituminous concrete shall be spread withexhanical spreader of the self powered

type having a floating screed assembly controliivgelevation of the strike-off. The screed okstoff
member shall be adjustable to the shape of thes-@®stion of the finished pavement and shall tmioh
design as to produce without tearing, shoving aiggwy, a finished surface of the evenness andrextu
desired. The use of road graders, or towed spreasiaall not be allowed. If, in the opinion oétEngineer,
the spreading and finishing equipment is not prioggatisfactory results, he shall order the ussuch
equipment be discontinued and other satisfactagesiing and finishing equipment shall be providgdhe
Contractor. Hand spreading may be used in pla@eEsessible to the machine and when permitteddy th
Engineer. When hand spreading is permitted, theuma shall be dumped, upon arrival, on approvedIst
dump sheets outside the area in which it is topbeasl and shall then immediately laid to the rexgugepth.

(9) The Engineer may at any time order the usédef f®orms, which shall be of a type subject

to his approval. The forms shall be set so thafitiished pavement shall be at a true line andeges
determined by the Engineer. The Engineer mayeun ¢if forms order the use of iron pins with gradekad
thereon, so placed that they will not interferehvitie travel of the machine spreader, but closegmso
that a short straight edge placed on the newlydaiement can reach a string line tied from pipitg and
afford a visual check on the thickness of the ndaily pavement. The Engineer may order the pireto
used on the base, binder, or top courses. Allrsgeinvolved in the use of pins including the iislimg of
such iron pins shall be borne by the Contractor.

(h) The bituminous concrete must be kept cleamdurauling and handling and covered during trangh
canvas or other material which will retain the desgipavement temperature. These mixtures mudienot
hauled in such a manner that segregation of thredngnts takes place, or that a crust is formethen
surface, or that the mixture will crumble or flatteut when dumped. Trucks which transport the unext
shall be tight, and the side of the bodies shatidsed with a thin film of soap solution. Thepdigching of
trucks from the distribution point shall be so aged that all the material which is to be deliveaédr on
the road surface during any day may be placed laaitilsave received final compression in a contirsuou
manner in order to minimize cold seaming.

(i) The bituminous concrete mixture shall be dekkto the work in such condition that it is
easily workable and can be efficiently laid. Thextore shall be laid only on an approved base @uisich
is dry and only when weather conditions are sugtaidtich shall be decided by the Engineer.

() All bituminous concrete applied to the roadway shdlonly be applied in bright sunlight or partly
cloudy weather without the threat of rain. In addition, no pavement shall be applied tockaimed base
that has been saturated with water and shows sigesidual moisture and/or soft spots, nor shajl a
paving be performed on a reclaimed base that =efroThe Contractor is not to schedule bituminous
roadway application unless such favorable weatbeditions are professionally forecast by a recoggphiz
weather agency, and at the request of the Engitiegforecast shall be filed with Engineer in haopy
form. Further, no bituminous concrete shall be igoplipon a residually wet surface, and no bitumsnou
concrete which has been prematurely cooled by edimer on the roadway or on the truck, will beeqted.

Project Manual # 10-04 — Reclamation and Repaofr@encliffe Circle
720f 85



SPECIAL PROVISIONS PAGE 15

Method of Construction (Continued)

(k) The temperature of the mixture to be laid shalbetween two hundred and twenty-five

(225) degrees Fahrenheit and three hundred andyhfrea (325) degrees Fahrenheit and no mixturel slea
placed when the air temperature in the shade aag fram artificial heat is forty (40) degrees Fatireit or
less. Variation from these temperatures may beped only on written permission of the Engineer.

() The edge of the asphalt mixture adjacent twlragirb lines, around manholes, or other solidufigs or
where no shoulder is constructed, shall be hangedmefore being rolled.

(m) The bituminous concrete shall be laid in thespribed number of courses as shown on

the plans or as determined by the Enginadour (4) inch pavement shall be laid with a baseourse of
two and one-half (2 1/2) inches in depth and a topourse of one and one-half (1 1/2) inches in depth
All depths of courses described above shall meafinished depths after rolling. All courses musti&id so
that they will have the required thickness and &mltel to the proposed finished grade of the sarfa

(n) After the paving mixture has been properly spreatiall be thoroughly and uniformly

compressed by rolling with power rollers. On potganvolving less than one hundred and fifty (1&0)s
of paving mixture per day one (1) tandem rollenof less than ten (10) tons shall be used. Orepi®j
using more than one hundred and fifty (150) tortddss than three hundred and fifty (350) tons {@)o
rollers shall be required with one (1) additioraler for each two hundred (200) tons of mixture gay
thereafter. A day shall be construed as eighh@8)s working time. If, in the opinion of the Enger,
satisfactory compaction is not obtained by rolkwith a tandem roller, the Engineer may order thingpto
be done with ten (10) to twelve (12) ton threewBeeled roller with wheels not less than twentyrf24)
inches wide. All rollers used shall weigh at leagt hundred and fifty (250) pounds per inch widftread.
Each roller shall be in charge of a competent, B&peed roller operator and shall be kept in algear
continuous operation as practical while the workinder way. The pavement shall be rolled longitally,
diagonally, and transversely, as directed. Lomlyital rolling shall start at the side and procemaard the
center of the pavement, overlapping on successp&lty at least one-half (1/2) the width of tharrerheel
of the roller. Diagonal rolling shall be in two)(@irections, the second diagonal rolling crossheglines of
the first. If the width of the work permits, itahin addition be rolled at right angles to thetes line. This
method of rolling shall be continued and so exeattitat all roller marks, ridges, porous spots and
impressions are eliminated, and the resulting sarfeas the required grade and contour. Rollinj sha
proceed at a rate not to exceed two hundred atyd 250) square yards per hour, per roller. Toené
adhesion of the mixture to the roller the wheeksidte kept properly moistened but excess wateil avill
not be permitted. Along forms, curb headers amdlar structures and all places not accessible aitbller,
the mixture shall be thoroughly compacted by tamp®8uch tampers shall weigh not less than twergy-fi
(25) pounds and shall have a tamping face of naerti@n fifty (50) square inches. The surfacenef t
mixture after compressing shall be smooth andtoube established crown and grade. Any mixturelwh
becomes loose and broken, mixed with dirt or in\aay defective shall be removed and replaced wibh
mixture, which shall be immediately compacted tofoam with the surrounding area. Areas of one (1)
square foot or more showing an excess of bitumah s removed and replaced.
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Method of Construction (Continued)

(o) The densities of the completed pavement $leafiot less than ninety-two (92) percent of theudated
density of a voidless mixture composed of the saraterials in like proportions. After final compsesn,
samples will be taken from the completed pavemamtswhen tested by standard laboratory methodk shal
show compliance with aforesaid density requirement.

(p) Placing of the mixture shall be as nearly cumius as possible and the roller shall pass

over the unprotected end of the freshly laid migtanly when the laying of the course is to be diticoied
for such length of time as would permit the mixttoattain initial stability. In all such

cases, including the formation of joints as heré@mapecified, provisions shall be made for prdpamnd
with the new surface for the full specified depthihe courses. Transverse joints shall be formeclitting
back on the previous days run so as to exposeailihgeipth of the course. When the laying of tharse is
resumed, the exposed edge of the joint shall beguaiwith a thin coat of hot asphalt cement andrigsh
mixture shall be raked against the joint. Hot sthews or tampers shall be carefully employed irhsaic
manner as to heat the old pavement sufficientl{hauit burning it, to insure proper bond and thdledo
The work of setting up or making these joints shalperformed by competent workmen who are capafble
making a correct, clean and neat joint.

(q) The lengths of lanes or strips of bituminoasarete in the base, binder and top courses shalhbder
control of the Engineer at all times. The Conwashall lay such lengths as approved by the Eegiaed
then lay all adjacent strips to the full width bétroadway before being allowed to proceed ahetdather
lanes. The practice of laying lanes of bituminoascrete for such lengths that an unduly long ploictime
elapses before laying adjacent lanes shall notibeed.

(r) The finished surface shall present an everutexree from blemishes, ridge marks or imperfect
spots and it shall be true as to line and gradeeW\tested with a sixteen (16) foot straight edgequl
parallel with the center line of the surface coulsre shall be no deviation from a true surfacexicess of
one-quarter (1/4) of an inch. A ten (10) foot igfind edge may be used on vertical curves. If arfys
imperfect places or spots develop in the surfdtsuah places shall be removed and replaced vati n
material and then rolled until the edges at whighriew work connects with the old becomes invisilaé
such removal and replacement of unsatisfactorasing) shall be done by the Contractor without acloi
compensation.

Method Measurement

(s) Measurement taken fliem 5 shall be by théon for material installed. To that end immediatgbpn
delivery, and subsequent to an inspection of thiifavehicle by the Engineer, the Contractor shathish
the Engineer with his own copy of the plant receiptch clearly shows the weight of the bituminous
material that is being furnished and installed, @egrthe Engineer reserves the right to adjust the
payment in the event the volume of material is eitér not entirely used, and/or the material has becom
unacceptable due to premature cooling or the likeand/or the shipment has arrived on the site as
already partially used.
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Basis of Payment

(t) Underltem 5 the Contractor will be paid the contract unit prforeach tonof bituminous concrete
Type I-1, complete in place, which unit price shadlude full compensation for all labor, materjatsols
and equipment and all incidentals necessary to teimfhe work under this item as shown on the plass
directed by the Engineer and as specified herein.
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SECTION 5

ITEM 6 — MATERIALS TESTING ALLOWANCE
Description

(a) The Contractor shall include in his bid amaknce offive hundred dollars ($500.00)for cylinders
and for other tests conducted in the field andierlaboratory as required by the Engineer for tirgrol of
the concrete, reclaimed pavement material, bitunsremncrete pavement, or for any other material.

(b) The City will reimburse the Contractor thel fanount of the material testing services providéen
approved by the Engineer. The Contractor is reguio submit to the City Engineer copies of evideoic
payment.

Basis of Payment

(c) Underitem 6 the Contractor will be paid the full invoice amodor approved and/or authorized material
testing services conducted by an independent aalifigd laboratory Under no circumstances will the

City of Newton pay for any testing procedures whiclunreasonably exceed the accepted industry
standards.
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SECTION 6

ITEM 7 - MISCELLANEOUS WORK ALLOWANCE (ENGINEERS DI SCRETION)

Description

The work of this section is to complete certaimiseof work which are not called for under the sfieaiions
or indicated on the plans but which are requesyettid Engineer. These items of work shall be cestepl
only when and as directed by the Engineer. Ther@ctor may not proceed with any work under this
section without the written notice of the Engineecomplete the work under the "Miscellaneous Work
Allowance".

The sum to be allowed for the work of this itemlsha one thousand dollars ($1,000.00).

All work under this item shall be paid for by onensore or a combination of the following method$het
City's discretion.

a. Unit prices previously bid.

b. An agreed lump sum.
c. The actual cost of:
1. Labor, including foremen;
2. materials entering permanently into thekyor
3. the ownership or rental cost of construtptant and equipment
during the time of use on the extra work;
4. power and consumable supplies for the djperaf power
equipment;
5. insurance;
6. social security and old age and unemployrbenefits.

To the cost under c. there shall be added a fizedd be agreed upon but not to exceed fifteecq@r
(15%) of the actual cost of the work. The fee lsb@lcompensation to cover the cost of supervision,
overhead, bond, profit and any other general ex@ens

The City shall retain a cash credit in full or iarfy in the event that the final cost of materais/or
equipment is lower than the original cash allowgmuerided.

To the estimated cost or actual cost under (cyvimk performed by subcontractors, there shall lwkeddh
fixed fee of ten per cent (10%) as compensatiaroter the subcontractor's cost of supervision, v,
profit and any other subcontract general expenas,tpn per cent (10%) as compensation to cover the
General Contractor's cost of supervision, overhpadfit, bond and any other general expenses.

Basis of Payment

Payment for work completed undéem 7 shall be as specified above, in full or in pastagproved by the
Engineer.
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SECTION 7

ITEM 8 — FURNISH AND MOUNT SAFETY & SPECIALTY SIGNB OARDS
(INODING THE POST SYSTEM)

Description

(a) Safety and specialty signboards shall be glea® directed by the Engineer, and/or as deschibta
City of Newton “General Constructions Details” amdas shown on the plans. The Contractor is notder
any signboards until he has coordinated this effit the Engineer in order to identify the maximum
number, and various types of signboards, that shioellcontained in the initial sign making ordeesasry
new signboard, once delivered, is to be reused Cldrgractor is to order new signboards as the Eagin
may further direct as the construction activitiesgoess, however, no payment will be made for aw n
signboard which is damaged or lost. Damaged orsigsis are to be replaced at the Contractors own
expense.

(b) When scope of the project involves multiple $tications signboards and posts are to follow the
construction progress, being moved from zone t@ zaith signboards and posts being the first modiion
element to be established throughout each progwt before any other construction activity takesel
within that particular zone.

(c) Specialty signboards, bearing unique messaged, be fabricated by special order of the Enginiee
address any and all site specific informationatinegments.

(d) Once established, all signboards and/or padesys are to be maintained for the duration of the
construction activities. Any damaged signboardg@mnabst systems are to be immediately replacéieat
Contractors own expense without any additional camsption.

Materials

(e) Plywood signboards panels shall be fabrichted 34" thick medium Density Overlaid (MDO) Exterio
Type, A-B both sides surface in natural color amelwhole conforming with the requirements and t&sts
the above as set forth in U.S. Products StandeBtig4# for Construction and Industrial Plywood. All
plywood shall bear the grade trademark of an aguardgsting agency. The entire area of the sigal Is&
reflectorized with the reflective sheeting confangnito Section M9.30.0 of the Commonwealth of
Massachusetts, Standard Specification for HighvwalyBridges, dated 1988. All applicable portions of
Sections 828 and 840 of the aforementioned spatiics shall also apply.

(f) Posts shall be constructed of sturdy matefa(sl adequately installed so as to withstand yif8£t)
mile an hour sustained winds when the respectye isimounted in place. No payment will be made for
posts, and/or support systems, which do not cleadgt this criteria. No additional payment will inade to
replace any damaged post systems.

Method of Construction

(g) All signboards shall be fastened in the mamiescribed in the Construction Details, and/cslasvn on
the plans, or as directed by the Engineer.
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Method of Construction (Continued)

(h) The Contractor shall be responsible for manmg all signboards and posts for the duratiothef
contract and all signs and/or posts damaged odlostg construction shall be replaced by the Guotar at
his own expense.

() Upon completion of the Contract, all safetylapecialty signboards shall become the propertigeof
City of Newton. Signboards shall be delivered by @ontractor to a City location designated by the
Engineer, where the Contractor is to neatly stdelghie signboards. The City reserves the righind the
number of signs it receives, and to further picét enoose which signs are to be delivered to the @it
Newton. In the event the City has no desire to takdrol of the signs, then the Contractor is &pdse of
them as he so chooses, however, in no case isgatosbe discarded in this manner until such tartbe
Engineer authorizes its release.

Method of Measurement

(1) Measurement for payment of signboards withgbst system and/or the mounting effort, shall keeta
upon the square foot of surface area for each meMpeofessionally made signboard. No additionahpeyt
will be made for field made signboards which ameoed by the Engineer and which bear a temporarg-ha
written message.

Basis of Payment

(k) Underltem 8 the Contractor will be paid the contract unit pper square footfor each new
professionally made safety and specialty signboarmauthorized by the Engineer The express intent,
under this item is to re-use the signboards, mothegsignboards from project zone to project zantha
construction operation progress, without any furdmitional compensation under this item. Undey itiem
signboards are to be furnished, complete in pladesive of postsystems which unit price shall include
full compensation for all labor, materials, tootglaequipment and all incidentals necessary to cetaphe
work under this item, as shown on the plans, athd by the Engineer and as specified herein. No
additional payment will be made for sign post systevhich are damaged and replaced.
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SECTION 7

ITEM 9 — WARNING/SAFETY DEVICES FOR CONTROL OF CON STRUCTION
OPERATIONS

Description

(&) Work under this section consists of providipgsitioning, repositioning and maintaining varidregfic
control devices, inclusive of the ‘RC’ or ‘D' Tyjgeum devices, for the guiding and safety of thedliag
public, and for the safety of the working persorgh@iing construction and maintenance operations, an
includes channelizing, barricades, detouring ahérovarning devices, as directed by the Engineet/ca as
requested by the Police Detail Officer, and/ortasas on the plans.

(b) Under this item the Contractor is solely respble for all safety aspects of the Contract suligthe
Provisions ofArticle 14 of the General Conditions of the Contract.

Materials

(c) Drums shall be Type IV reflectorized in thentire white and orange areas with reflective shget
Barricades along with non-metallic reflectorizedms shall conform to Section M9 of the Mass. DPW
Standard Specifications for Highways and Bridgdswly developed products providing equivalent targe
value and stability that are acceptable to the ia®gi may be used. All barricades and drums skall b
maintained in a satisfactory manner, includingréraoval of dirt or road film that causes a reduciisign
reflective efficiency.

(d) Each barricade and drum used for warning anoklizing at night shall be equipped with a flaghi
light. All devices that are not lighted at duslkakive repaired or replaced.

(e) Materials required under this section needoeatew, but must be in first class condition acxkatable
to the Engineer. Any materials, that in the judgatrof the Engineer, are unsatisfactory in appearan
and/or performance, shall be removed and immegiatplaced by acceptable units. However, the
Contractor is solely responsible to monitor andfyé¢he conditions of the materials, and to takenediate
action to remedy any deficiencies otherwise brouglnis attention.

() Signs mounted on MUTC drum devices are to cgmpth all applicable provisions @ection 7 Item 8.

Method of Construction

(g) All warning and directional devices shall lhibject to removal, replacement and/or repositio@isg
often as is necessary. Deployment of such devita@slse the sole responsibility of the Contractberefore
ample number of devices must be maintained ainaéls and at no time is vehicular or pedestriariitrat a
cause for concern.
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Method of Construction (Continued)

(h) The Contractor is to work closely with the Sgf@fficer of their insurance agent to determingd a
establish, on an ongoing systematic basis, asaigiction operations progress, the number oéctdtized
devices that are needed in order to eliminate adyadl potential safety hazards to the generalipubl

(i) Cones of non-reflectorized warning devices khat be left in operating position when the day's
operations have ceased.

() Further, all signs mounted on MUTC drum type&ides are to be turned away from traffic at days en
when no longer in use.

Method of Measurement

(k) The Engineer shall malgercentage paymentss he deems appropriate during the course of these
activities.

Basis of Payment

(I) The contractump sum price undettem 9 shall constitute full payment for all materialsbbr and
equipment required or incidental to the work ddsemtiabove and/or as shown on the plans. Any device
which are lost, stolen, destroyed, or deemed umpdabke while their use is required on the projéetishe
replaced without additional compensation.

(m) Signboards mounted on MUTC drum devices wilpbel undeSection 7 Item 8.

END OF BASE BID ITEMS
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ALTERNATE 1

These Items may be added to the Base Bid at the €ibf Newton’s option pending funding availability.In the
event Alternate 1 is not awarded to the Contractodue to funding constraints then the work listed unér
Alternate 1 shall be performed by the City of Newta Department of Public Works.

SECTION 8
ITEM 10.1 - LOWER & RAISE A MANHOLE CASTING (EXCLUDING GATE BOXES)
ITEM 10.2 - ADJUST A CATCHBASIN CASTING

ITEM 10.3 - LOWER & RAISE AND/OR ADJUST A PRE-EXISTING WATER MAIN
GATBOX OR A UTILITY GATE BOX
(NOT TO BE QUFUSED WITH SERVICE BOXES)

Description

(a) Underltem10.1 all pre-existing manholes or any other large disnexisting utility structure

within the limits of the area to be constructedlidb@lowered* and subsequently, after the final grade of the
roadway has been established, adjusted to thedinpbsed grade. The work shall be done in sunhraer
that during the course of removal no debris faite the invert of the structure, and upon restorathere

will be no movement after they are once set flusth@ven with the adjacent finished area.

(b) Underltem10.2 all pre-existing catchbasins shall be adjustetthédinal proposed grade. The
work shall be done in such a manner that duringthese of removal no debris falls into the invrthe
structure, and upon restoration there will be noweneent after they are once set flush and eventivih
adjacent finished area.

(c) Underltem 10.3all pre-existing utility fixtures such as waterimgate boxegnot to be confused with
water service boxepand gas gate boxé@sot to be confused with house service boXesr any other
similarly smaller type of existing utility structimvithin the limits of the area to be constructedlisbe
lowered* and subsequently, after the final grade of thelw@g has been established, adjusted to the final
proposed grade. The work shall be done in suchraner that during the course of removal no dehiis f
into the sleeve of the structure, and upon restordhere will be no movement after they have bearflush
and even with the adjacent finished area.

*Within a reclamation zone the terms ‘Lower & Raise * shall mean; The removal and the suequent
reinstallation of a pre-existing utility casting. This work shall also include the careful removal &
subsequent restoration and/or rebuilding of the topupper portion of the target structure which must
be removed in order to achieve the desired depth @tie reclamation process.. (Due to the reclamation
process each structure within a reclamation zone slfi be taken down to a minimum depth of eighteen
inches (18”) below the roadway surface). In additin, under this item, the Contractor shall also be
responsible for the interim plating of the structure, the preservation of the utility function, and fo the
stockpiling and subsequent cleaning and of the casg set before its reuse.

Project Manual # 10-04 — Reclamation and Repaofr@encliffe Circle
820f 85



SPECIAL PROVISIONS PAGE 25

Materials

(d) All brick used under the frames and coversndhe repair and/or restoration of structures|Idieathe
best quality clay sewer brick, of the class knowritdard Sewer Brick", burned hard entirely throusgiall
be straight-edged, of compact texture, and reguidruniform in size and shape. Bricks shall be frem
stones and pebbles, and free from cracks, chedkaabures extending into the body of the briclsuth a
manner as to effect their serviceability or strengBricks shall have a compressive strength ofess than
four thousand (4000) pounds per square inch wirstaddon edge) in accordance with the A.S.T.M.
Specifications, Serial Designation: C32-24. Thwy be rejected if they absorb water to the exdéntore
than twelve (12) per cent of their dry weight afteing dried and then immersed in water, in acauda
with A.S.T.M. Specifications, Serial

Designation: C32-24. Bricks shall be not lessittveo and one-quarter (2 1/4) by three and threestgrs (3
3/4) by eight (8) inches nor more than two and bak{2 1/2) by four (4) by eight and one-half ()1
inches in size and shall be of rectangular crossese They shall have a smooth plane surfacevoneinds
and at least one edge. When struck together, enwstruck with a trowel, they shall give a cleagimg
sound. Bricks may be rejected upon visual inspadty the Engineer if, in his opinion, they do nomply
with these specifications as to size, shape amrdiér® from visible defects.

(e) Cement concrete block shall conform to Sedtidn05.1 of the Commonwealth of Massachusetts
Standard Specifications for Highways and bridgesed 1988; except that all blocks shall be eighiri8hes
in width..

() Mortar shall consist of cement and sand mixethe proportion, by volume, of one (1) part cetreamd
two (2) parts sand. Sand shall be clean, shatpshall have a gradation common to type known aEKB
Sand". Lime shall not be used.

(g) Cement shall be air entrained and shall confiar the requirements of A.S.S.H.T.O. Designatiat3K+
48, Type IA to lIA.

Method of Construction

(h) If at any time the adjusted utility fixturesttbe or if upon completion of the work the fixturase

not even and flush with the adjacent area, or ¢heauses noise, then the Contractor shall cuswaelt
portions of the existing work as may be necesgargget the fixtures to the required grade or sitakrwise
replace the set in its entirety. The resettintheffixtures and the replacing of the cut out porsi shall be
done in a manner satisfactory to the Engineer.

(i) Before any existing frame and grate set, orfaame and cover, or any gate service box component
is reused, the Contractor is to verify that thesemg set is acceptable to the Engineer. If indpi@ion of the
Engineer the casting set should be replaced tree@dmtractor is to dispose of that inadequaterggsii his
own expense and is to replace the casting setaniw unit. The new unit shall be either providgdhe
City of Newton or shall otherwise be paid for unttem 7.
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Method of Construction (Continued)

() In areas where the existing surface is to bmaeated or reclaimed , and prior to the removahef
castings, the location of the existing castingsl &ieaproperly recorded by taking ties in a manaed on a
format, acceptable to the Engineer to whom he $hialish a copy if so requested. The existing ogsti
shall then be removed and carefully stored by theti@ctor. The Contractor shall be held respoadi
the protection of the castings and shall not ptaeen alongside the roadway in such a way that the
pedestrian and/or vehicular access is impaired.

(k) The masonry shall be removed from the strusttwea level below the proposed subgrade or otlserwi
in those cases where a reclamation process is toferformed, the structures will be taken down to a
level eighteen inches (18”) below the existing roadiy surface.Subsequently the structures shall be
covered with three-eighth (3/8) inch steel platesrd) construction as directed by

the Engineer. The castings shall be replaced et $inished grade only after the binder courfse o
pavement has been laid. All generated debris blealhmediately removed from the site.

() During the course of construction the catchibasiuctures shall be covered with perforated
steel plates which shall be backfilled with an amed crushed stone to allow for continued drainage.

(m) The work shall be done in such a manner that duringhe course of removal no debris falls into the
invert of the structure, and upon restoration there will be no movemenhefdasting after it has been set to
the proposed finish grade of the target surface.

(n)After the castings or gate boxes are set tagliimil grade the area of excavated pavement aroend th
casting shall be replaced witttur inches (4”) bituminous concrete binder fully compacted to the full
depth of the pavement and only with an approvedipratic tamping bitNo plate compactors will be
allowed during this patching operation,however, the Contractor must exercise extremeruareo disrupt
the grade of the newly set casting.

Method of Construction (Continued)

(o) Any frames, grates or covers damaged or lost duwamgtruction shall be replaced by the
Contractor at his own expense.

Basis of Payment

(p) Underltem 10.1the Contractor will be paid the contract unit prforeach *manhole

Or other large diameter casting, of any type (est¢kiof Gate & Service Boxes), that is removed died *
and subsequently adjusted to the proposed grakle.ufiit price shall include full compensation fédabor,
materials, tools and equipment and all incidentadkmnecessary to complete the work under thesesitam
accordance with the plans, as directed by the Eegiand as specified herein.

(q) Underltem 10.2the Contractor will be paid the contract unit prforeachcatchbasin

that is protected, lined with fabric, and is suhsadly adjusted to the proposed grade. The uité mhall
include full compensation for all labor, materidtsls and equipment and all incidental work neagss
complete the work under these items in accordanitethhe plans, as directed by the Engineer and as
specified herein.
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Method of Construction (Continued)

(r) Underltem 10.3the Contractor will be paid the contract unit prforeach* pre-existing water main or
utility gate box, of any type (exclusive of Servidexes), that is removed and subsequently adjustdte
proposed grade. The unit price shall includedathpensation for all labor, materials, tools andigaent
and all incidental work necessary to complete thekwander these items in accordance with the plass,
directed by the Engineer and as specified herein.

(s) Four inch (47) Bituminous concrete binder usadpatching around the casting shall be paid for
underltem 5.

END OF ALTERNATE 1 and END OF SPECIAL PROVISIONS
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Drawing (one page) must be obtained through the
Purchasing Depit.
(call for availability 617-796-1220)
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